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ENGINEER OF RECORD: 
 
 
 
 
 
STANTEC 
6100 SEAGULL STREET NE, SUITE 102B 
ALBUQUERQUE, NM  87109 
(505) 275-0022 
 
The technical material and data contained in the specifications were prepared under the supervision 
and direction of the undersigned, whose seal as a Professional Engineer, licensed to practice in the 
State of New Mexico, is affixed below. 
 
 
 
 
 
 
 
 
 
  Beatha I Schatz              #22188__  
 Engineer of Record     License No. 
 
 
 
 
 
All questions about the meaning or intent of these documents shall be submitted only to the 
Engineer of Record, stated above, in writing.  

5/24/2021
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ARTICLE 1 - BID RECIPIENT 

This Bid is submitted to: 
City of Las Vegas 
 1700 N. Grand Avenue 
Las Vegas, NM   87701 
 
The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 
Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the 
Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the 
other terms and conditions of the Bidding Documents. 
 
ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS 
Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation 
those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days 
after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request 
of Owner. 
 
ARTICLE 3 - BIDDER’S REPRESENTATIONS 
In submitting this Bid, Bidder represents that: 
Bidder has examined and carefully studied the Bidding Documents, and any data and reference items 
identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   
Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, 
and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect 
cost, progress, and performance of the Work. 
Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, 
and performance of the Work. 
Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or 
adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface 
structures at the Site that have been identified in the Supplementary Conditions, especially with respect 
to Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous 
Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary 
Conditions, especially with respect to Technical Data in such reports and drawings. 
Bidder has considered the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained from visits to 
the Site; the Bidding Documents; and any Site-related reports and drawings identified in the Bidding 
Documents, with respect to the effect of such information, observations, and documents on (1) the cost, 
progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures 
of construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs. 
Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no 
further examinations, investigations, explorations, tests, studies, or data are necessary for the 
determination of this Bid for performance of the Work at the price bid and within the times required, and 
in accordance with the other terms and conditions of the Bidding Documents. 
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Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates 
to the Work as indicated in the Bidding Documents. 
Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder 
has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is 
acceptable to Bidder. 
The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for the performance and furnishing of the Work. 
The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has 
complied with every requirement of this Article, and that without exception the Bid and all prices in the 
Bid are premised upon performing and furnishing the Work required by the Bidding Documents. 

ARTICLE 4 - BIDDER’S CERTIFICATION 

Bidder certifies that: 

This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and 
is not submitted in conformity with any collusive agreement or rules of any group, association, 
organization, or corporation; 
Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; 
Bidder has not solicited or induced any individual or entity to refrain from bidding; and 
Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 
Contract.  For the purposes of this Paragraph 4.01.D: 
“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence 
the action of a public official in the bidding process; 
“fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding 
process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to 
deprive Owner of the benefits of free and open competition; 
“collusive practice” means a scheme or arrangement between two or more Bidders, with or without the 
knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and 
“coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property 
to influence their participation in the bidding process or affect the execution of the Contract. 

ARTICLE 5 - BASIS OF BID 

Bidder will complete the Work in accordance with the Contract Documents for the following price(s): 
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BID PROPOSAL 
 
  



CONTRACTORS NAME:
CONTRACTORS LICENSE NO.:
(PLEASE TYPE OR PRINT)

PLEASE DO NOT RETYPE BID PROPOSAL - AN  ELECTRONIC VERSION WILL BE PROVIDED UPON REQUEST.

BASE BID
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

201000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

207000 2,930 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

303160 2,930 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

407000 6 -$                     Dollars & Cents

TON -$                                                               

    _______________________________

408100 6 -$                     Dollars & Cents

TON -$                                                               

    _______________________________

414120 12,130 -$                     Dollars & Cents

SQ. YD. -$                                                               

TOTAL - THIS PAGE: -$                                                               

CLEARING AND GRUBBING

SUBGRADE PREPARATION

COLD MILLING (ASPHATL) 2"

ASPHALT MATERIAL FOR TACK COAT

BASE COURSE 6'

PRIME COAT MATERIAL

CITY OF LAS VEGAS

It is the responsibility of the Contractor to verify unit bid prices, subtotals, and totals when submitting Bid 
Proposal.  Stantec is not responsible for any errors occurring in this submission.

BID PROPOSAL

Bidder agrees to perform all of the work in said project, described in the Specifications and shown on the Plans for the 
following Unit Prices.
(Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. 
Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor 
of the correct sum.)

NATIONAL AVENUE/BRIDGE STREET IMPROVEMENTS

Bids shall include Unit Bid Prices for the Base Bid and the Lowest Responsive Bidder shall be determined 
based on the total of Base Bid.

STANTEC PROJECT NO. 181710688
NMDOT PROJECT CONTROL NO. LP40002

BASE BID
Page 1 of 9 181710688



BASE BID
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

423270(a) 12,000 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

423270(b) 694 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

423270(c) 2,240 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

601000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

601110 2,240 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

603281 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

608004 730 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

608406 100 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

609200 780 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

609424 1,400 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

609636 34 -$                     Dollars & Cents

SQ. YD. -$                                                               

TOTAL - THIS PAGE: -$                                                               

HMA SP-IV 2"

HMA SP-IV 3.5"

REMOVAL OF SURFACING

SWPPP PLAN PREPARATION AND 
MAINTENANCE

CONCRETE MEDIAN PAVEMENT 6" 
(COLORED AND PATTERNED)

HEADER CURB

CONCRETE VERTICAL CURB AND 
GUTTER TYPE B - 6" x 24"

CONCRETE VALLEY GUTTER 6"X36"

REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS

HMA SP-IV 5.5"

CONCRETE SIDEWALK 4"

BASE BID
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BASE BID
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

617003 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

618000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

621000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

662000 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

662400 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663100 1 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663115 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

66202 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

663710 28 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663726 560 -$                     Dollars & Cents

LINF. FT -$                                                               

    _______________________________

663728 680 -$                     Dollars & Cents

LIN. FT. -$                                                               

TOTAL - THIS PAGE: -$                                                               

MANHOLE ADJUSTMENT

6" WATERLINE 0'-6' DEPTH (PVC C900 
INCLUDING ALL FITTINGS)

RECONNECT EXISTING FIRE HYDRANT

REMOVE AND REPLACE WATER 
SERVICE LATERAL - 3/4"

8" WATERLINE 0'-6' DEPTH (PVC C900 
INCLUDING ALL FITTINGS)

GAS SYSTEM (BY CITY FORCES)

FIRE HYDRANT

MANHOLE TYPE C-4' DIAMETER 0' TO 
6' DEPTH

VIDEO RECORDING

TRAFFIC CONTROL MANAGEMENT

MOBILIZATION

BASE BID
Page 3 of 9 181710688



BASE BID
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

663772 3 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663830 1 -$                     Dollars & Cents

ALLOW -$                                                               

    _______________________________

663896 4 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663868 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

663908 250 -$                     Dollars & Cents

LINF. FT -$                                                               

    _______________________________

701000 210 -$                     Dollars & Cents

SQ. FT. -$                                                               

    _______________________________

701100 320 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

702810 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

704000 14,600 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

704701 220 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

704706 1,580 -$                     Dollars & Cents

LIN. FT. -$                                                               

TOTAL - THIS PAGE: -$                                                               

SANITARY SEWER LINE-8" (SDR35)

PANEL SIGNS

STEEL POST AND BASE POST FOR 
PANEL SIGNS

TRAFFIC CONTROL DEVICES FOR 
CONSTRUCTIOON

RETROREFLECTIVE PAINTED 
MARKINGS 4"

HOT THERMOPLASTIC PAVEMENT 
MARKINGS 6"

HOT THERMOPLASTIC PAVEMENT 
MARKING 12"

GATE VALVE-6"

GATE VALVE-8"

BYPASS PUMPING
(SANITARY SEWER)

CONNECTION TO EXISTING WATER 
LINE

BASE BID
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BASE BID
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

704715 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

704716 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

704717 3 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

704718 2 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

704728 60 -$                     Dollars & Cents

LIN. FT. -$                                                               

    _______________________________

709040 875 -$                     Dollars & Cents

LIN. FT -$                                                               

    _______________________________

710000 19 -$                     Dollars & Cents

EACH -$                                                               

    _______________________________

801000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

802000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

902000 1 -$                     Dollars & Cents

L.S. -$                                                               

TOTAL - THIS PAGE: -$                                                               

TOTAL - BASE BID -$                                                               

CONSTRUCTION STAKING BY THE 
CONTRACTOR

POST CONSTRUCTION PLANS

HOT THERMOPLASTIC PAVEMENT 
MARKING COMBINATION (THRU AND 

LEFT) ARROW

HOT THERMOPLASTIC PAVEMENT 
MARKING RIGHT ARROW

HOT THERMOPLASTIC PAVEMENT 
MARKING LEFT ARROW

QUALITY ASSURANCE ACCEPTANCE 
TESTING

HOT THERMOPLASTIC PAVEMENT 
MARKING YIELD LINE

RIGID ELECTRICAL CONDUIT 4" (DIA.)

ELECTRICAL PULL BOX (STANDARD)

HOT THERMOPLASTIC PAVEMENT 
MARKING COMBINATION (THRU AND 

RIGHT) ARROW

BASE BID
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ALTERNATIVE BID #1 - REINFORCED ASPHALT
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

303150 2,930 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

423270(d) 2,930 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

604300 2,880 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

303160 2,930 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

423270(b) 694 -$                     Dollars & Cents

SQ. YD -$                                                               

    _______________________________

423270(c) 2,240 -$                     Dollars & Cents

SQ. YD -$                                                               

TOTAL - ALTERNATIVE BID #1 -$                                                               

HMA SP-IV 5.5" (DEDUCT)

BASE COURSE 5"

HMA SP-IV 4.0" REINFORCED

GEOGRID REINFORCEMENT

BASE COURSE 6" (DEDUCT)

HMA SP-IV 3.5" (DEDUCT)

ALTERNATIVE BID #1
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ALTERNATIVE BID #2 - ELECTRICAL PULL BOXES
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

601000 1 -$                     Dollars & Cents

L.S. -$                                                               

    _______________________________

710000 17 -$                     Dollars & Cents

EACH -$                                                               

TOTAL - ALTERNATIVE BID #2: -$                                                               

REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS

ELECTRICAL PULL BOX (STANDARD)

ALTERNATIVE BID #2
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ALTERNATIVE BID #3 - LIGHTED PEDESTRIAN CROSSWALK SIGNING
ITEM NO. UNIT DESCRIPTION UNIT BID PRICE TOTAL

    _______________________________

701000 50 -$                     Dollars & Cents

SQ. YD. -$                                                               

    _______________________________

701001 8 -$                     Dollars & Cents

EACH -$                                                               

TOTAL - ALTERNATIVE BID #3: -$                                                               

PANEL SIGNS (DEDUCT)

PANEL SIGNS LIGHTED

ALTERNATIVE BID #3
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Base Bid ($______________________________)

Alternative Bid #1 - Reinforced Asphalt ($______________________________)

Alternative Bid #2 - Electrical Pull Boxes ($______________________________)

Alternative Bid #3 - Lighted Pedestrian Crosswalk Signing ($______________________________)

Total Project ($______________________________)

Note:  Gross receipts not included.

Respectfully Submitted:

Name Address

Title Date

Contractor's License Number Contractor's Registration Number

[SEAL] If by Corporation:

Attest:

BID SUMMARY

BID SUMMARY
PAGE 9 OF 9 181710687
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ARTICLE 6 - TIME OF COMPLETION 

Bidder agrees that the Work will be substantially complete and will be completed and ready for final 
payment in accordance with the number of calendar days indicated in the Agreement. 

Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 - ATTACHMENTS TO THIS BID 

The following documents are submitted with and made a condition of this Bid: 

1. Bid Form (Bid Proposal) 

2. Required Bid security; 

3. List of Proposed Subcontractors; 

4. List of Proposed Suppliers; 

5. Contractor’s License No.: __________ and NMWFS Registration No.:    

6. Non Collusion Affidavit 

7. Gross Receipts Tax Notification 

8. Addendum Acknowledgement 

ARTICLE 8 - DEFINED TERMS 

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 
Bidders, the General Conditions, and the Supplementary Conditions. 
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ARTICLE 9 - BID SUBMITTAL 

BIDDER: [Indicate correct name of bidding entity] 

 

By: 
[Signature]  

[Printed name]  
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]  

[Printed name]  

Title:  

Submittal Date:  

Address for giving notices: 

 

 

 

Telephone Number:  

Fax Number:  

Contact Name and e-mail address:  

  

Federal Identification No.:  

Bidder’s License No.:  

 
(where applicable) 

 
 



 
 

List of Subcontractors and Material Suppliers 
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LIST OF SUBCONTRACTORS 
AND 

MATERIAL SUPPLIERS



 

List of Subcontractors and Material Suppliers 
00500-2 

 

LIST OF SUBCONTRACTORS 
AND 

MATERIAL SUPPLIERS 
 
A separate sealed envelope titled “List of Subcontractors & Material Suppliers” may be submitted in lieu of filling 
out this form.  The General Contractor will determine categories of work that will be performed by the General 
Contractor; Subcontractor, and Tiers of Subcontractor. The following will be employed to perform the designated 
categories of work under this Contract.  
 
NOTE: CONTRACTOR, SUBCONTRACTORS, AND TIERS OF SUBCONTRACTORS MUST BE IN 
COMPLIANCE WITH THE NEW MEXICO PUBLIC WORKS MINIMUM WAGE ACT. 
 
A LABOR ENFORCEMENT FUND FORM CAN BE FOUND AT http://www.dws.state.nm.us/  
 

CATEGORY OF 
WORK* 

 FIRM NAME AND BUSINESS 
ADDRESS, PHONE # AND LICENSE & 

FEDERAL IDENTIFICATION NUMBER OF 
SUBCONTRACTORS 

 RANGES**  REGISTRATION 
NUMBER 

(REQUIRED BY STATE) 

       

       

       

       

       

       

       

       

       

 
 
USE ADDITIONAL SHEETS IF NECESSARY 
 
ATTEST:    
 AUTHORIZED OFFICER  DATE 

                    __________________________________________ 
    TITLE 
    
 NAME OF FIRM   

 
*Place title of subcontractor specialty 
 
**Subcontractor’s contract range:  In the column marked “Range” enter the letter corresponding to subcontract 
amount. 
 A = Less than $2,000 
 B = Equal to or greater than $2,000 but less than $10,000 
 C = Equal to or greater than $10,000 but less than $100,000 
 D = Equal to or greater than $100,000 

http://www.dws.state.nm.us/


 
 

Bid Bond 
EJCDC No. C-430 (2013 Edition) 

00600 – 1 
 

BID BOND 
 

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013. 
Prepared by the Engineers Joint Contract Documents Committee.  



  PENAL SUM FORM 
 

Bid Bond 
EJCDC No. C-430 (2013 Edition) 

00600-2 

BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
  
  
  
SURETY (Name, and Address of Principal Place of Business): 
  
  
  
OWNER (Name and Address): 
  
  
  
BID 
 Bid Due Date:  
 Description (Project Name— Include Location): 
  
BOND 
 Bond Number:  
 Date:  
 Penal sum  $ 
  (Words)  (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 
 (Seal)  (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 
By:  By:  
 Signature  Signature (Attach Power of Attorney) 
   
    
 Print Name  Print Name 
   
    
 Title  Title 
 
Attest:  Attest:  
 Signature  Signature 
   
 Title  Title 
Note: Addresses are to be used for giving any required notice. 
 Provide execution by any additional parties, such as joint venturers, if necessary.  



  PENAL SUM FORM 
 

Bid Bond 
EJCDC No. C-430 (2013 Edition) 

00600-3 

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns 
to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is 
the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond shall be Owner’s 
sole and exclusive remedy upon default of Bidder.  

Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents 
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents 
and any performance and payment bonds required by the Bidding Documents. 

This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any 
performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 
5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including 
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses 
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the 
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and 
deliver such Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. 
If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and 
the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



 
 

Supplements To Bid Forms 
00700-1 

 

SUPPLEMENTS TO BID FORMS



 

Supplements To Bid Forms 
00700-2 

 

  
ASSIGNMENT OF ANTITRUST CLAIMS 

 
(To be executed by Suppliers, Subcontractors, and Sub-Subcontractors of Contractors) 

 
 

This Form must be submitted within 10 days of Bid Award 
 
Project:   

 
CITY OF LAS VEGAS 

NATIONAL AVENUE/BRIDGE STREET IMPROVEMENTS 
NMDOT PROJECT CONTROL NO. LP40002 

 
 
Project Number: Stantec Project #181710688 
 
 
                                                                               agrees that any and all claims which it may 

have or may inure to it for overcharges resulting from antitrust violations as to goods, services, 

and materials purchased in connection with the above-referenced project are hereby assigned 

to the Owner, but only to the extent that such overcharges are passed on to the Owner.   

 
It is agreed that the undersigned retains all rights to any such antitrust claims to the extent of 

any overcharges not passed on to the Owner, including the right to any treble damages 

attributable thereto. 

 
 
 
Firm:                                                          
 
By:                                                             
Signed by Individual Empowered to Obligate Supplier, 
Subcontractor, or Sub-Subcontractor 
 
 
Title:                                                         
 
Date:                                                          
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GROSS RECEIPTS  
NOTIFICATION AND REQUEST 

 
 
Under Taxation and Revenue Regulations, Contractors are required to report their gross receipts under 
the location of the construction activity.  For construction within the City of Las Vegas, the location number 
to be used on the monthly CRS-1 report form is 12-122 (2021 rate 8.3958%) 
 
In order to properly track the Gross Receipts Tax portion that the State of New Mexico remits to the City 
of Las Vegas, we would appreciate a copy of your CRS-1 report be mailed or faxed  to the following 
address: 
 
City of Las Vegas 
1700 N. Grand Avenue 
Las Vegas, NM  87701 
Fax: 505-425-7335                          
 
 
All report copies received will be kept confidential.  Thank you in advance for your cooperation. 
 
 
 
 
 
Acknowledged receipt of this form.    
 
 
 
 
_____________________________________ 
Contractor Representative 
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RESIDENT BUSINESS/CONTRACTOR PREFERENCE FORM 
 
received without a copy of the appropriate State of New Mexico Taxation and Revenue 
Department issued Certification attached, the preference will not be applied. PREFERENCE 
CERTIFICATION(S) WILL NOT BE ACCEPTED AFTER THE DEADLINE FOR RECEIPT OF 
BIDS. 
 
 
Instruction for Resident Business/Contractor Preference: The resident contractor preference shall be applied 
to a request for bid or request for proposal for construction. To obtain the resident business/contractor 
preference, an Offeror must submit a copy of a valid preference certificate issued by the New Mexico 
Taxation and Revenue Department along with this completed and signed 
 “Reside nt B usin ess/Contra ctor Pref erence Cert if icat io n” f orm .  
 
Therefore, the Offeror shall upload the certificate each time an  offer is submitted. (Resident 
business/contractor preference is not applicable for those projects which are federally funded.) 
 
An Offeror may not receive both the resident business/contractor preference and the resident veteran 
business/contractor preference. 
 
This preference will reduce the bid by five percent (5%) for award purposes. 
 
                                                                   (NAME OF BUSINESS) hereby certifies the following in regard to 
application of the resident business/contractor preference to this procurement: 
 
Offeror has submitted a copy of a valid resident business/contractor certificate with its proposal to receive a 
resident business/contractor preference pursuant to Sections 13-1-21 or 13-4-2 NMSA 1978, allowing the five 
percent (5%) preference on this solicitation. 
 
Offeror declares under penalty of perjury that this statement is true to the best of its knowledge and 
understands that giving false or misleading statements about material fact regarding this matter constitutes a 
crime. 
 
 
          
Resident Business/Contractor                             Date 
(Must be signature of authorized signatory for the business.) 
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NON-COLLUSION AFFIDAVIT
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NON-COLLUSION AFFIDAVIT 
 
 
 TO BE EXECUTED BY EACH AWARDEE OF A PRINCIPAL CONTRACT 
 
  ) 
   )ss 
  ) 
 
                                                                          , being first duly sworn, deposes and says that he is 
 
_____________________________________________________________________________ 
                          (sole owner, a partner, president, secretary, etc.) 
 
of ___________________________________________________________________________ 
the party making the foregoing bid; that such a bid is not made in the interest of or on behalf of any undisclosed person, 
partnership, company association, organization, or corporation; that such a bid is genuine and not collusive or sham; 
that said bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirect colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, 
nor that anyone shall refrain from bidding; that said bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of said bidder or of any other bidder, nor to 
fix any overhead, profit, or cost element of such bid price, nor of that of any other bidder, nor to secure any advantage 
against the public body awarding the contract or anyone interested in the proposed contract; that all statements 
contained in such bid are true; and, further, that said bidder has not directly or indirectly, submitted his bid price or any 
breakdown thereof, nor the contents thereof, nor divulged information or data relative thereto, nor paid and will not 
pay fee in connection therewith to any corporation, partnership, company, association, organization, bid depository, 
nor any member or agent thereof, nor any to any other individual except to such person or persons as have a 
partnership or other financial interest with said bidder in his general business. 
  
 
 Signed: 
 
 By       
 
 Title                                                                  
 
 
Subscribed and sworn before me this                                          day of                       , 20       . 
 
Seal of Notary 
 
 
                                                                                         
              NOTARY PUBLIC 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

 
EJCDC® C-520 (Rev. 1), Agreement Between Owner and Contractor for Construction Contract (Stipulated Price). 

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,  
and American Society of Civil Engineers.  All rights reserved. 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT 
 

THIS AGREEMENT is by and between  (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows:  

 
CITY OF LAS VEGAS 

NATIONAL AVENUE/BRIDGE STREET IMPROVEMENTS 
NMDOT PROJECT CONTROL NO. LP40002 

STANTEC PROJECT #181710688 

ARTICLE 2 – THE PROJECT 

The Project, of which the Work under the Contract Documents is a part, is generally described as follows:  
Furnish all labor, equipment, and material to construct designated improvements within the City of Las 
Vegas, NM. 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by Stantec 6100 Seagull Street 
NE, Sutie 102B, Albuquerque, NM  87109 . 

3.02 The Owner has retained Beth Schatz, P.E. (“Engineer”) to act as Owner’s representative, assume 
all duties and responsibilities, and have the rights and authority assigned to Engineer in the 
Contract Documents in connection with the completion of the Work in accordance with the 
Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Days 

A. The Work will be substantially completed within 180 calendar days after the date when the 
Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, 
and completed and ready for final payment in accordance with Paragraph 15.06 of the 
General Conditions within 60 calendar days after the date when the Contract Times 
commence to run. 



 

Agreement Between Owner and Contractor 
EJCDC No. C-520 (2013 Edition) 

01000-3 

B. Parts of the Work shall be substantially completed on or before the following Milestone(s): 
Not Applicable 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 
and that Owner will suffer financial and other losses if the Work is not completed and 
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the 
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $1,500.00 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A 
above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as 
duly adjusted pursuant to the Contract) for completion and readiness for final payment, 
Contractor shall pay Owner $1,500.00 for each day that expires after such time until the 
Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and final 
completion are not additive and will not be imposed concurrently. 

4. Milestones: Not applicable 

4.04 Special Damages 

[Deleted] 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

A. For all Work other than Unit Price Work, a lump sum of:  $__________. 

All specific cash allowances are included in the above price in accordance with Paragraph 
13.02 of the General Conditions. 

B. For all Unit Price Work, an amount equal to the sum of the extended prices (established for 
each separately identified item of Unit Price Work by multiplying the unit price times the 
actual quantity of that item): 

Unit Price Work 
Item 
No. Description Unit Estimated 

Quantity 
Unit 
Price 

Extended 
Price 

      

      

      
Total of all Extended Prices for Unit Price Work (subject to final adjustment 
based on actual quantities) $ 
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The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are 
based on estimated quantities.  As provided in Paragraph 13.03 of the General Conditions, 
estimated quantities are not guaranteed, and determinations of actual quantities and 
classifications are to be made by Engineer. 

C. Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment) 
$__________. 

D. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the 
General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the 25th day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract. All such payments will be measured by the Schedule of Values 
established as provided in the General Conditions (and in the case of Unit Price Work based 
on the number of units completed) or, in the event there is no Schedule of Values, as 
provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract 

a. 100 percent of Work completed (with 10% retainage withheld); and 

 

b. 100 percent of cost of materials and equipment not incorporated in the Work (with 
10% retainage withheld). 

B. Upon Substantial Completion of the entire construction to be provided under the Contract 
Documents. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

All amounts not paid when due shall bear interest at the rate of 1.5 percent per annum. 
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ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to existing 
surface or subsurface structures at the Site that have been identified in the Supplementary 
Conditions, especially with respect to Technical Data in such reports and drawings, and (2) 
reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent 
to the Site that have been identified in the Supplementary Conditions, especially with respect 
to Technical Data in such reports and drawings. 

E. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of such 
information, observations, and documents on (1) the cost, progress, and performance of the 
Work; (2) the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor; and (3) Contractor’s safety precautions and programs. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon performing 
and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to ___, inclusive). 
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2. Performance bond (pages ___ to ___, inclusive). 

3. Payment bond (pages ___ to ___, inclusive). 

4. Other bonds. 

___ (pages ___ to ___, inclusive). 

5. General Conditions (pages ___ to ___, inclusive). 

6. Supplementary Conditions (pages ___ to ___, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Drawings (not attached but incorporated by reference) consisting of ___ sheets with 
each sheet bearing the following general title: ___ [or] the Drawings listed on the 
attached sheet index. 

9. Addenda (numbers ___ to ___, inclusive). 

10. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages ___ to ___, inclusive). 

11. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

12. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

13. There are no Contract Documents other than those listed above in this Article 9. 

14. The Contract Documents may only be amended, modified, or supplemented as provided 
in the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto without 
the written consent of the party sought to be bound; and, specifically but without limitation, 
money that may become due and money that is due may not be assigned without such 
consent (except to the extent that the effect of this restriction may be limited by law), and 
unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract Documents.
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10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or affect 
the execution of the Contract. 

10.06 Other Provisions 

A. None (Write none, if applicable). 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the Contract). 

 

OWNER:  CONTRACTOR: 

   

By:   By:  

Title:   Title:  

  
(If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.)   

Attest:   Attest:  

Title:   Title:  

Address for giving notices:  Address for giving notices: 

   

   

   

  License No.:  

   
(where applicable) 

(If Owner is a corporation, attach evidence of authority 
to sign. If Owner is a public body, attach evidence of 
authority to sign and resolution or other documents 
authorizing execution of this Agreement.) 

 NOTE TO USER:  Use in those states or other 
jurisdictions where applicable or required. 
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PERFORMANCE BOND 
 

EJCDC® C-610, Performance Bond 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.          
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                         PERFORMANCE BOND 
CONTRACTOR (name and address): 
 
 
 
 

SURETY (name and address of principal place of business): 
 
 
 

OWNER (name and address): 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location):  

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
 
        
Title    Title 
 
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 
Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1.  The Contractor and Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors, and assigns to the 
Owner for the performance of the Construction Contract, which is 
incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 
and the Contractor shall have no obligation under this Bond, except 
when applicable to participate in a conference as provided in 
Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, the 
Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 
the Surety that the Owner is considering declaring a Contractor 
Default. Such notice shall indicate whether the Owner is 
requesting a conference among the Owner, Contractor, and 
Surety to discuss the Contractor’s performance.  If the Owner 
does not request a conference, the Surety may, within five (5) 
business days after receipt of the Owner’s notice, request such a 
conference.  If the Surety timely requests a conference, the 
Owner shall attend.  Unless the Owner agrees otherwise, any 
conference requested under this Paragraph 3.1 shall be held 
within ten (10) business days of the Surety’s receipt of the 
Owner’s notice.  If the Owner, the Contractor, and the Surety 
agree, the Contractor shall be allowed a reasonable time to 
perform the Construction Contract, but such an agreement shall 
not waive the Owner’s right, if any, subsequently to declare a 
Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 
the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the Construction 
Contract to the Surety or to a contractor selected to perform the 
Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 
Surety shall promptly and at the Surety’s expense take one of the 
following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 
Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the Owner 
and a contractor selected with the Owners concurrence, to be 

secured with performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 7 in excess of the Balance of 
the Contract Price incurred by the Owner as a result of the 
Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment 
to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 
reasonable promptness, the Surety shall be deemed to be in default on 
this Bond seven days after receipt of an additional written notice from 
the Owner to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Owner shall be entitled to enforce 
any remedy available to the Owner.  If the Surety proceeds as provided 
in Paragraph 5.4, and the Owner refuses the payment or the Surety has 
denied liability, in whole or in part, without further notice the Owner 
shall be entitled to enforce any remedy available to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 
the responsibilities of the Surety to the Owner shall not be greater than 
those of the Contractor under the Construction Contract, and the 
responsibilities of the Owner to the Surety shall not be greater than 
those of the Owner under the Construction Contract.  Subject to the 
commitment by the Owner to pay the Balance of the Contract Price, 
the Surety is obligated, without duplication for: 

7.1  the responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 
resulting from the Contractor’s Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 
Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced or 
set off on account of any such unrelated obligations.  No right of action 
shall accrue on this Bond to any person or entity other than the Owner 
or its heirs, executors, administrators, successors, and assigns. 
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10. The Surety hereby waives notice of any change, including changes 
of time, to the Construction Contract or to related subcontracts, 
purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted 
within two years after a declaration of Contractor Default or within two 
years after the Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under this Bond, 
whichever occurs first.  If the provisions of this paragraph are void or 
prohibited by law, the minimum periods of limitations available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be mailed 
or delivered to the address shown on the page on which their signature 
appears. 

13. When this Bond has been furnished to comply with a statutory or 
other legal requirement in the location where the construction was to 
be performed, any provision in this Bond conflicting with said statutory 
or legal requirement shall be deemed deleted herefrom and provisions 
conforming to such statutory or other legal requirement shall be 
deemed incorporated herein.  When so furnished, the intent is that this 
Bond shall be construed as a statutory bond and not as a common law 
bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount payable 
by the Owner to the Contractor under the Construction Contract 
after all proper adjustments have been made including allowance 
for the Contractor for any amounts received or to be received by 
the Owner in settlement of insurance or other claims for damages 

to which the Contractor is entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and the 
Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which has 
not been remedied or waived, to perform or otherwise to comply 
with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or 
comply with the other material terms of the Construction 
Contract. 

14.5  Contract Documents: All the documents that comprise 
the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 
subcontractor, the term Contractor in this Bond shall be deemed to be 
Subcontractor and the term Owner shall be deemed to be Contractor. 

16. Modifications to this Bond are as follows: 
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                                 PAYMENT BOND 

CONTRACTOR (name and address):  SURETY (name and address of principal place of business): 

 

 

 

OWNER (name and address): 

CONSTRUCTION CONTRACT 
Effective Date of the Agreement: 
Amount: 
Description (name and location): 
 

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None              See Paragraph 18 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:                                                                
 Signature  Signature (attach power of attorney) 
 
      
Print Name   Print Name 
 
      
Title   Title 
 
Attest:     Attest:    
 Signature   Signature  
 
        
Title   Title 
Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference 
to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials, and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference, subject to the following 
terms. 

2. If the Contractor promptly makes payment of all sums due 
to Claimants, and defends, indemnifies, and holds harmless 
the Owner from claims, demands, liens, or suits by any 
person or entity seeking payment for labor, materials, or 
equipment furnished for use in the performance of the 
Construction Contract, then the Surety and the Contractor 
shall have no obligation under this Bond. 

3.  If there is no Owner Default under the Construction 
Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the 
Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against the 
Owner or the Owner’s property by any person or entity 
seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 
3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a 
duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond shall 
arise after the following: 

5.1  Claimants who do not have a direct contract with 
the Contractor, 

 
5.1.1 have furnished a written notice of non-

payment to the Contractor, stating with 
substantial accuracy the amount claimed 
and the name of the party to whom the 
materials were, or equipment was, 
furnished or supplied or for whom the labor 
was done or performed, within ninety (90) 
days after having last performed labor or 
last furnished materials or equipment 
included in the Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the 

address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct 
contract with the Contractor have sent a Claim to 
the Surety (at the address described in Paragraph 
13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is 
given by the Owner to the Contractor, that is sufficient to 

satisfy a Claimant’s obligation to furnish a written notice of 
non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 
5.1 or 5.2, whichever is applicable, the Surety shall promptly 
and at the Surety’s expense take the following actions: 

7.1 Send an answer to the Claimant, with a copy to the 
Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are 
disputed; and 

7.2 Pay or arrange for payment of any undisputed 
amounts. 

7.3 The Surety’s failure to discharge its obligations 
under Paragraph 7.1 or 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or 
Contractor may have or acquire as to a Claim, except 
as to undisputed amounts for which the Surety and 
Claimant have reached agreement.  If, however, the 
Surety fails to discharge its obligations under 
Paragraph 7.1 or 7.2, the Surety shall indemnify the 
Claimant for the reasonable attorney’s fees the 
Claimant incurs thereafter to recover any sums 
found to be due and owing to the Claimant. 

8. The Surety’s total obligation shall not exceed the amount of 
this Bond, plus the amount of reasonable attorney’s fees 
provided under Paragraph 7.3, and the amount of this Bond 
shall be credited for any payments made in good faith by 
the Surety. 

9.  Amounts owed by the Owner to the Contractor under the 
Construction Contract shall be used for the performance of 
the Construction Contract and to satisfy claims, if any, 
under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, 
they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated to 
satisfy obligations of the Contractor and Surety under this 
Bond, subject to the Owner’s priority to use the funds for 
the completion of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or 
others for obligations of the Contractor that are unrelated 
to the Construction Contract.  The Owner shall not be liable 
for the payment of any costs or expenses of any Claimant 
under this Bond, and shall have under this Bond no 
obligation to make payments to or give notice on behalf of 
Claimants, or otherwise have any obligations to Claimants 
under this Bond. 

11. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations. 
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12. No suit or action shall be commenced by a Claimant under 
this Bond other than in a court of competent jurisdiction in 
the state in which the project that is the subject of the 
Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a 
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or 
(2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of 
(1) or (2) first occurs.  If the provisions of this paragraph are 
void or prohibited by law, the minimum period of limitation 
available to sureties as a defense in the jurisdiction of the 
suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the 
Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears.  
Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this 
Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions 
conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  When so furnished, 
the intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant 
including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor 

was done, or materials or equipment 
furnished;  

3. A copy of the agreement or purchase order 
pursuant to which labor, materials, or 
equipment was furnished for use in the 
performance of the Construction Contract; 

4.  A brief description of the labor, materials, or 
equipment furnished; 

5.  The date on which the Claimant last performed 
labor or last furnished materials or equipment 
for use in the performance of the Construction 
Contract; 

6. The total amount earned by the Claimant for 
labor, materials, or equipment furnished as of 
the date of the Claim; 

7. The total amount of previous payments 
received by the Claimant; and 

8. The total amount due and unpaid to the 
Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2  Claimant: An individual or entity having a direct 
contract with the Contractor or with a 
subcontractor of the Contractor to furnish labor, 
materials, or equipment for use in the performance 
of the Construction Contract. The term Claimant 
also includes any individual or entity that has 
rightfully asserted a claim under an applicable 
mechanic’s lien or similar statute against the real 
property upon which the Project is located. The 
intent of this Bond shall be to include without 
limitation in the terms of “labor, materials, or 
equipment” that part of the water, gas, power, light, 
heat, oil, gasoline, telephone service, or rental 
equipment used in the Construction Contract, 
architectural and engineering services required for 
performance of the work of the Contractor and the 
Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the 
jurisdiction where the labor, materials, or 
equipment were furnished. 

16.3  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes 
made to the agreement and the Contract 
Documents. 

16.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as 
required under the Construction Contract or to 
perform and complete or comply with the other 
material terms of the Construction Contract. 

16.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and 
Contractor. 

17.  If this Bond is issued for an agreement between a 
contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term 
Owner shall be deemed to be Contractor. 

18. Modifications to this Bond are as follows:  
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NOTICE OF AWARD 

Date of Issuance:    

Owner:   Owner's Contract No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:  

Bidder:  

Bidder’s Address:  

TO BIDDER: 

 You are notified that Owner has accepted your Bid dated [__________________] for the above Contract, and that 
you are the Successful Bidder and are awarded a Contract for: 

 _____________________________________________________________________________________ . 
[describe Work, alternates, or sections of Work awarded] 

The Contract Price of the awarded Contract is:  $ _______ [note if subject to unit prices, or cost-plus] 

        [     ] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the 
Contract Documents accompanies this Notice of Award, or has been transmitted or made available to Bidder 
electronically. [revise if multiple copies accompany the Notice of Award] 

           two sets of 24” x 36” Drawings will be delivered separately from the other Contract Documents.  

 You must comply with the following conditions precedent within 15 days of the date of this Notice of Award: 
 

1. Deliver to the Engineer four (4) counterparts of the Agreement, fully executed by Bidder. 

2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment bonds] and 
insurance documentation as specified in the Instructions to Bidders and General Conditions, Articles 2 and 
6. 

3. Other conditions precedent (if any):  
   

 CERTIFICATE OF INSURANCE 
 PERFORMANCE BONDS 
 LABOR AND MATERIALS PAYMENT BONDS/POWER OF ATTORNEY 

  
LETTERS OF ASSIGNMENT AND AUTHORIZATION 

 A.   PROJECT SUPERINTENDENT 
 B.   PROJECT SAFETY AND EEO OFFICERS (Name & Phone Number) 
 C.   AUTHORIZED SIGNATURES FOR MONTHLY ESTIMATES AND SUPPLEMENTAL 

AGREEMENTS  
 D.   AUTHORIZED SIGNATURES FOR PAYROLLS 
 E.  LIST OF AGGREGATE SOURCES WITH LOCATIONS 
 a. Portland Cement Concrete Source Acceptance Test Reports 

 F.  Portland Cement Mix Design(s) 
 G. HMA SP-III Mix Design 
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 PROPOSED CONSTRUCTION PROGRESS SCHEDULE (Include normal working hours and date of 
monthly estimate) 

 TRAFFIC CONTROL PLAN OFFICER AND CERTIFICATION 
 LIST OF MATERIAL SUPPLIERS – (Large Suppliers Only) 
 LIST OF EQUIPMENT  
 a. Weight of Roller(s) 

b. Type of Roller(s) 
 IDENTIFY TESTING LABORATORY RESPONSIBLE FOR PROJECT QUALITY ACCEPTANCE TESTING 

AND A SEPARATE TESTING LABORATORY RESPONSIBLE FOR QUALITY CONTROL TESTING, AND 
THE TESTING PERSONNEL TTCP CERTIFICATION(S) SUBMITTALS FOR EACH LABORATORY. 

 EEO POLICY AND SAFETY STATEMENT 
 AFFIRMATIVE ACTION PROGRAM FOR THE HIRING OF HANDICAPPED INDIVIDUALS 
 EID AIR QUALITY PERMITS ON PIT FOR CRUSHING PLANT AND ASPHALTIC PLANT 
 NOA FROM DEPARTMENT OF LABOR 
 STATEMENT OF INTENT TO PAY PREVAILING WAGE RATE (GENERAL CONTRACTOR AND ALL 

SUB-CONTRACTORS MUST SUBMIT BEFORE THEY START WORK ON ANY PROJECT)   REQUIRED 
AT TIME OF PRECONSTRUCTION CONFERENCE FROM GENERAL AND ALL SUBS FOR ALL 
PROJECTS.  MUST BE SUBMITTED AND  ATTACHED TO NMDOL NOTICE OF AWARD 

 
 

 Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, 
annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in 
Paragraph 2.02 of the General Conditions. 

Owner:  

  
                         Authorized Signature 

By:  

Title:  
 
Copy: Engineer 
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NOTICE TO PROCEED 
Owner:  Owner's Contract No.:  

Contractor:  Contractor’s Project No.:  

Engineer:  Engineer's Project No.:  

Project:  Contract Name:   

  Effective Date of Contract:  

 
TO CONTRACTOR: 
 
 Owner hereby notifies Contractor that the Contract Times under the above Contract will commence 
to run on [_____________________, 20__].  [see Paragraph 4.01 of the General Conditions] 
 
On that date, Contractor shall start performing its obligations under the Contract Documents.  No Work 
shall be done at the Site prior to such date.  In accordance with the Agreement, the number of days to 
achieve Substantial Completion is ________________(calendar days), and the number of days to achieve 
readiness for final payment is _____________________ (calendar days).    
 

Before starting any Work at the Site, Contractor must comply with the following:  
No work shall be done at the site prior to the date on which the contract time commences to run.  If 
project related activities commence prior to the NTP date, this is at your sole discretion and 
responsibility.  Project related activities will not be processed for payment until after the contract time 
commences to run and no additional contract time, nor any contractor claims for expenses incurred by 
the Contractor before the NTP, will be allowed for any project related activities commenced prior to the 
NTP date.  
Owner:  

  

 Authorized Signature 
By:  

Title:  
Date Issued:  

 
Copy: Engineer
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This document has important legal consequences; consultation with an attorney is encouraged with 
respect to its use or modification.  This document should be adapted to the particular circumstances of 
the contemplated Project and the controlling Laws and Regulations. 
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These General Conditions have been prepared for use with the Agreement Between Owner and 
Contractor for Construction Contract (EJCDC® C-520, Stipulated Sum, or C-525, Cost-Plus, 2013 Editions). 
Their provisions are interrelated and a change in one may necessitate a change in the other. 

To prepare supplementary conditions that are coordinated with the General Conditions, use EJCDC’s 
Guide to the Preparation of Supplementary Conditions (EJCDC® C-800, 2013 Edition). The full EJCDC 
Construction series of documents is discussed in the Commentary on the 2013 EJCDC Construction 
Documents (EJCDC® C-001, 2013 Edition). 

 

 

Copyright © 2013: 

 

National Society of Professional Engineers 

1420 King Street, Alexandria, VA 22314-2794 

(703) 684-2882 

www.nspe.org 

 

American Council of Engineering Companies 

1015 15th Street N.W., Washington, DC 20005 
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American Society of Civil Engineers 
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NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring 
organizations above. 

http://www.nspe.org/
http://www.acec.org/
http://www.asce.org/
http://www.ejcdc.org/


 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-4 
 

STANDARD GENERAL CONDITIONS OF THE 
CONSTRUCTION CONTRACT 

 
TABLE OF CONTENTS 

Page 

Article 1 – Definitions and Terminology ............................................................................................................................... 7 
1.01 Defined Terms .............................................................................................................................................. 7 
1.02 Terminology ................................................................................................................................................ 10 

Article 2 – Preliminary Matters ........................................................................................................................................... 11 
2.01 Delivery of Bonds and Evidence of Insurance ........................................................................................... 11 
2.02 Copies of Documents ................................................................................................................................. 12 
2.03 Before Starting Construction ..................................................................................................................... 12 
2.04 Preconstruction Conference; Designation of Authorized Representatives.............................................. 12 
2.05 Initial Acceptance of Schedules ................................................................................................................. 12 
2.06 Electronic Transmittals ............................................................................................................................... 13 

Article 3 – Documents: Intent, Requirements, Reuse ........................................................................................................ 13 
3.01 Intent .......................................................................................................................................................... 13 
3.02 Reference Standards .................................................................................................................................. 13 
3.03 Reporting and Resolving Discrepancies ..................................................................................................... 14 
3.04 Requirements of the Contract Documents ............................................................................................... 15 
3.05 Reuse of Documents .................................................................................................................................. 15 

Article 4 – Commencement and Progress of the Work ..................................................................................................... 15 
4.01 Commencement of Contract Times; Notice to Proceed ........................................................................... 15 
4.02 Starting the Work ....................................................................................................................................... 15 
4.03 Reference Points ........................................................................................................................................ 16 
4.04 Progress Schedule ...................................................................................................................................... 16 
4.05 Delays in Contractor’s Progress ................................................................................................................. 16 

Article 5 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions ................ 17 
5.01 Availability of Lands .................................................................................................................................... 17 
5.02 Use of Site and Other Areas ....................................................................................................................... 17 
5.03 Subsurface and Physical Conditions .......................................................................................................... 18 
5.04 Differing Subsurface or Physical Conditions .............................................................................................. 19 
5.05 Underground Facilities ............................................................................................................................... 20 
5.06 Hazardous Environmental Conditions at Site ............................................................................................ 21 

Article 6 – Bonds and Insurance.......................................................................................................................................... 23 
6.01 Performance, Payment, and Other Bonds................................................................................................. 23 
6.02 Insurance—General Provisions .................................................................................................................. 24 
6.03 Contractor’s Insurance ............................................................................................................................... 25 
6.04 Owner’s Liability Insurance ........................................................................................................................ 27 
6.05 Property Insurance ..................................................................................................................................... 27 
6.06 Waiver of Rights ......................................................................................................................................... 29 
6.07 Receipt and Application of Property Insurance Proceeds ........................................................................ 30 

Article 7 – Contractor’s Responsibilities ............................................................................................................................. 30 
7.01 Supervision and Superintendence ............................................................................................................. 30 
7.02 Labor; Working Hours ................................................................................................................................ 30 
7.03 Services, Materials, and Equipment .......................................................................................................... 30 
7.04 “Or Equals” ................................................................................................................................................. 31 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-5 
 

7.05 Substitutes .................................................................................................................................................. 32 
7.06 Concerning Subcontractors, Suppliers, and Others .................................................................................. 33 
7.07 Patent Fees and Royalties .......................................................................................................................... 34 
7.08 Permits ........................................................................................................................................................ 35 
7.09 Taxes ........................................................................................................................................................... 35 
7.10 Laws and Regulations ................................................................................................................................. 35 
7.11 Record Documents ..................................................................................................................................... 36 
7.12 Safety and Protection ................................................................................................................................. 36 
7.13 Safety Representative ................................................................................................................................ 37 
7.14 Hazard Communication Programs ............................................................................................................. 37 
7.15 Emergencies ............................................................................................................................................... 37 
7.16 Shop Drawings, Samples, and Other Submittals ....................................................................................... 37 
7.17 Contractor’s General Warranty and Guarantee ........................................................................................ 39 
7.18 Indemnification .......................................................................................................................................... 40 
7.19 Delegation of Professional Design Services ............................................................................................... 40 

Article 8 – Other Work at the Site ....................................................................................................................................... 41 
8.01 Other Work ................................................................................................................................................. 41 
8.02 Coordination ............................................................................................................................................... 42 
8.03 Legal Relationships ..................................................................................................................................... 42 

Article 9 – Owner’s Responsibilities .................................................................................................................................... 43 
9.01 Communications to Contractor ................................................................................................................. 43 
9.02 Replacement of Engineer ........................................................................................................................... 43 
9.03 Furnish Data ................................................................................................................................................ 43 
9.04 Pay When Due ............................................................................................................................................ 43 
9.05 Lands and Easements; Reports, Tests, and Drawings ............................................................................... 43 
9.06 Insurance .................................................................................................................................................... 43 
9.07 Change Orders ............................................................................................................................................ 43 
9.08 Inspections, Tests, and Approvals .............................................................................................................. 44 
9.09 Limitations on Owner’s Responsibilities .................................................................................................... 44 
9.10 Undisclosed Hazardous Environmental Condition .................................................................................... 44 
9.11 Evidence of Financial Arrangements ......................................................................................................... 44 
9.12 Safety Programs ......................................................................................................................................... 44 

Article 10 – Engineer’s Status During Construction ........................................................................................................... 44 
10.01 Owner’s Representative ............................................................................................................................. 44 
10.02 Visits to Site ................................................................................................................................................ 44 
10.03 Project Representative ............................................................................................................................... 45 
10.04 Rejecting Defective Work ........................................................................................................................... 45 
10.05 Shop Drawings, Change Orders and Payments ......................................................................................... 45 
10.06 Determinations for Unit Price Work .......................................................................................................... 45 
10.07 Decisions on Requirements of Contract Documents and Acceptability of Work..................................... 45 
10.08 Limitations on Engineer’s Authority and Responsibilities ......................................................................... 45 
10.09 Compliance with Safety Program .............................................................................................................. 46 

Article 11 – Amending the Contract Documents; Changes in the Work ........................................................................... 46 
11.01 Amending and Supplementing Contract Documents ............................................................................... 46 
11.02 Owner-Authorized Changes in the Work................................................................................................... 47 
11.03 Unauthorized Changes in the Work ........................................................................................................... 47 
11.04 Change of Contract Price ............................................................................................................................ 47 
11.05 Change of Contract Times .......................................................................................................................... 48 
11.06 Change Proposals ....................................................................................................................................... 48 
11.07 Execution of Change Orders....................................................................................................................... 49 
11.08 Notification to Surety ................................................................................................................................. 49 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-6 
 

Article 12 – Claims ............................................................................................................................................................... 49 
12.01 Claims .......................................................................................................................................................... 49 

Article 13 – Cost of the Work; Allowances; Unit Price Work ............................................................................................. 51 
13.01 Cost of the Work......................................................................................................................................... 51 
13.02 Allowances .................................................................................................................................................. 53 
13.03 Unit Price Work .......................................................................................................................................... 53 

Article 14 – Tests and Inspections; Correction, Removal or Acceptance of Defective Work ........................................... 54 
14.01 Access to Work ........................................................................................................................................... 54 
14.02 Tests, Inspections, and Approvals .............................................................................................................. 54 
14.03 Defective Work ........................................................................................................................................... 55 
14.04 Acceptance of Defective Work .................................................................................................................. 56 
14.05 Uncovering Work ........................................................................................................................................ 56 
14.06 Owner May Stop the Work ........................................................................................................................ 56 
14.07 Owner May Correct Defective Work ......................................................................................................... 57 

Article 15 – Payments to Contractor; Set-Offs; Completion; Correction Period ............................................................... 57 
15.01 Progress Payments ..................................................................................................................................... 57 
15.02 Contractor’s Warranty of Title ................................................................................................................... 60 
15.03 Substantial Completion .............................................................................................................................. 60 
15.04 Partial Use or Occupancy ........................................................................................................................... 61 
15.05 Final Inspection ........................................................................................................................................... 61 
15.06 Final Payment ............................................................................................................................................. 62 
15.07 Waiver of Claims ......................................................................................................................................... 63 
15.08 Correction Period ....................................................................................................................................... 63 

Article 16 – Suspension of Work and Termination ............................................................................................................. 64 
16.01 Owner May Suspend Work ........................................................................................................................ 64 
16.02 Owner May Terminate for Cause ............................................................................................................... 64 
16.03 Owner May Terminate For Convenience .................................................................................................. 65 
16.04 Contractor May Stop Work or Terminate .................................................................................................. 65 

Article 17 – Final Resolution of Disputes ............................................................................................................................ 66 
17.01 Methods and Procedures ........................................................................................................................... 66 

Article 18 – Miscellaneous .................................................................................................................................................. 66 
18.01 Giving Notice .............................................................................................................................................. 66 
18.02 Computation of Times ................................................................................................................................ 66 
18.03 Cumulative Remedies ................................................................................................................................. 66 
18.04 Limitation of Damages ............................................................................................................................... 67 
18.05 No Waiver ................................................................................................................................................... 67 
18.06 Survival of Obligations ................................................................................................................................ 67 
18.07 Controlling Law ........................................................................................................................................... 67 
18.08 Headings ..................................................................................................................................................... 67 

 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-7 
 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital 
letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions 
below. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents 
include references to identified articles and paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract 
Price and Contract Times, identifies the parties and the Engineer, and designates the specific items 
that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during 
the course of the Work in requesting progress or final payments and which is to be accompanied by 
such supporting documentation as is required by the Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to 
be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid Bond or 
other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, 
deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or 
other revision to the Contract, issued on or after the Effective Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural 
requirements set forth herein, seeking an adjustment in Contract Price or Contract Times, or both; 
contesting an initial decision by Engineer concerning the requirements of the Contract Documents or 
the acceptability of Work under the Contract Documents; challenging a set-off against payments due; 
or seeking other relief with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in compliance with 
the procedural requirements set forth herein: seeking an adjustment of Contract Price or Contract 
Times, or both; contesting an initial decision by Engineer concerning the requirements of the Contract 
Documents or the acceptability of Work under the Contract Documents; contesting Engineer’s 
decision regarding a Change Proposal; seeking resolution of a contractual issue that Engineer has 
declined to address; or seeking other relief with respect to the terms of the Contract; or (b) a demand 
or assertion by Contractor directly to Owner, duly submitted in compliance with the procedural 
requirements set forth herein, contesting Engineer’s decision regarding a Change Proposal; or seeking 
resolution of a contractual issue that Engineer has declined to address. A demand for money or 
services by a third party is not a Claim. 
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11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls 
(PCBs), hazardous waste, and any substance, product, waste, or other material of any nature 
whatsoever that is or becomes listed, regulated, or addressed pursuant to (a) the Comprehensive 
Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the 
Hazardous Materials Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and 
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. 
§§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. 
§§7401 et seq.; or (g) any other federal, state, or local statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, relating to, or imposing liability or standards of conduct 
concerning, any hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and Contractor concerning 
the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together comprise the 
Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in 
accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, 
if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes 
effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does 
not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such 
quantities or circumstances that may present a danger to persons or property exposed thereto.  The 
presence at the Site of materials that are necessary for the execution of the Work, or that are to be 
incorporated in the Work, and that are controlled and contained pursuant to industry practices, Laws 
and Regulations, and the requirements of the Contract, does not establish a Hazardous Environmental 
Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, 
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts 
having jurisdiction. 

24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or 
personal property. 

25. Milestone—A principal event in the performance of the Work that the Contract requires Contractor 
to achieve by an intermediate completion date or by a time prior to Substantial Completion of all the 
Work. 
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26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract 
Times will commence to run and on which Contractor shall start to perform the Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the Work, and 
which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the 
Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence 
and duration of the activities comprising the Contractor’s plan to accomplish the Work within the 
Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, 
including planning, study, design, construction, testing, commissioning, and start-up, and of which 
the Work to be performed under the Contract Documents is a part. 

31. Project Manual—The written documents prepared for, or made available for, procuring and 
constructing the Work, including but not limited to the Bidding Documents or other construction 
procurement documents, geotechnical and existing conditions information, the Agreement, bond 
forms, General Conditions, Supplementary Conditions, and Specifications. The contents of the 
Project Manual may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned to assist 
Engineer at the Site. As used herein, the term Resident Project Representative or “RPR” includes any 
assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are representative of 
some portion of the Work and that establish the standards by which such portion of the Work will be 
judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals 
and the time requirements for Engineer’s review of the submittals and the performance of related 
construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s 
Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that 
are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate 
some portion of the Work.  Shop Drawings, whether approved or not, are not Drawings and are not 
Contract Documents. 

37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which 
the Work is to be performed, including rights-of-way and easements, and such other lands furnished 
by Owner which are designated for the use of Contractor. 

38. Specifications—The part of the Contract that consists of written requirements for materials, 
equipment, systems, standards, and workmanship as applied to the Work, and certain administrative 
requirements and procedural matters applicable to the Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently 
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complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) 
can be utilized for the purposes for which it is intended. The terms “substantially complete” and 
“substantially completed” as applied to all or part of the Work refer to Substantial Completion 
thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes an award 
of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements these General 
Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to be 
incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, 
with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing 
surface or subsurface structures at the Site (except Underground Facilities) or (b) Hazardous 
Environmental Conditions at the Site. If no such express identifications of Technical Data have been 
made with respect to conditions at the Site, then the data contained in boring logs, recorded 
measurements of subsurface water levels, laboratory test results, and other factual, objective 
information regarding conditions at the Site that are set forth in any geotechnical or environmental 
report prepared for the Project and made available to Contractor are hereby defined as Technical 
Data with respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, 
including but not limited to those that convey electricity, gases, steam, liquid petroleum products, 
telephone or other communications, fiber optic transmissions, cable television, water, wastewater, 
storm water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes and is the result of performing or providing 
all labor, services, and documentation necessary to produce such construction; furnishing, installing, 
and incorporating all materials and equipment into such construction; and may include related 
services such as testing, start-up, and commissioning, all as required by the Contract Documents. 

48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the 
Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision 
in the Work. 

1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding 
Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” 
or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In 
addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives 
of like effect or import are used to describe an action or determination of Engineer as to the Work. It 
is intended that such exercise of professional judgment, action, or determination will be solely to 
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evaluate, in general, the Work for compliance with the information in the Contract Documents and 
with the design concept of the Project as a functioning whole as shown or indicated in the Contract 
Documents (unless there is a specific statement indicating otherwise). The use of any such term or 
adjective is not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Article 10 or any other provision of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, 
or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for 
the protection thereof has been assumed by Owner at Substantial Completion in accordance with 
Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment to the Site (or some other specified 
location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall mean to 
put into use or place in final position said services, materials, or equipment complete and ready for 
intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, 
shall mean to furnish and install said services, materials, or equipment complete and ready for 
intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific services, 
materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” 
“perform,” or “provide,” then Contractor shall furnish and install said services, materials, or 
equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical 
or construction industry or trade meaning are used in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be required to furnish. 

 

 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-12 
 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and 
additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract), the 
certificates and other evidence of insurance required to be provided by Contractor in accordance with 
Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all 
required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies 
to each named insured and additional insured (as identified in the Supplementary Conditions or 
otherwise), the certificates and other evidence of insurance required to be provided by Owner under 
Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully executed 
counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional 
printed copies will be furnished upon request at the cost of reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including 
Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall 
make such original printed record version of the Contract available to Contractor for review. Owner may 
delegate the responsibilities under this provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically 
required by the Contract Documents), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any Milestones specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items 
which when added together equal the Contract Price and subdivides the Work into component parts 
in sufficient detail to serve as the basis for progress payments during performance of the Work. 
Such prices will include an appropriate amount of overhead and profit applicable to each item of 
Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working understanding among the parties as to the 
Work and to discuss the schedules referred to in Paragraph 2.03.A, procedures for handling Shop 
Drawings, Samples, and other submittals, processing Applications for Payment, electronic or digital 
transmittals, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as 
its authorized representative with respect to the services and responsibilities under the Contract.  Such 
individuals shall have the authority to transmit and receive information, render decisions relative to 
the Contract, and otherwise act on behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, attended by 
Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as 
provided below the schedules submitted in accordance with Paragraph 2.03.A. Contractor shall have an 
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additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. 
No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance will not impose on Engineer 
responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work, nor 
interfere with or relieve Contractor from Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides 
a reasonable allocation of the Contract Price to the component parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may 
transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, 
information, and graphics, including but not limited to Shop Drawings and other submittals, in electronic 
media or digital format, either directly, or through access to a secure Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, 
and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes no 
representations as to long term compatibility, usability, or readability of the items resulting from the 
recipient’s use of software application packages, operating systems, or computer hardware differing 
from those used in the drafting or transmittal of the items, or from those established in applicable 
transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) 
to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or 
digital versions of the Contract Documents (including any printed copies derived from such electronic or 
digital versions) and the printed record version, the printed record version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or 
codes of any technical society, organization, or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the standard specification, manual, reference 
standard, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective  
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Date of the Contract if there were no Bids), except as may be otherwise specifically stated in the 
Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, or any 
instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, 
Contractor, or Engineer, or any of their subcontractors, consultants, agents, or employees, from 
those set forth in the part of the Contract Documents prepared by or for Engineer. No such provision 
or instruction shall be effective to assign to Owner, Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, any duty or authority to 
supervise or direct the performance of the Work or any duty or authority to undertake responsibility 
inconsistent with the provisions of the part of the Contract Documents prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the 
Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent 
figures and dimensions therein, particularly with respect to applicable field measurements. 
Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
that Contractor discovers, or has actual knowledge of, and shall not proceed with any Work affected 
thereby until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an amendment or supplement to the Contract Documents issued 
pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, 
Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, 
or between the Contract Documents and (a) any applicable Law or Regulation, (b) actual field 
conditions, (c) any standard specification, manual, reference standard, or code, or (d) any instruction 
of any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall not 
proceed with the Work affected thereby (except in an emergency as required by Paragraph 7.15) 
until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 
Engineer, or by an amendment or supplement to the Contract Documents issued pursuant to 
Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, 
or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part 
of the Contract Documents prepared by or for Engineer shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between such provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, or the 
instruction of any Supplier (whether or not specifically incorporated by reference as a Contract 
Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless 
such an interpretation of the provisions of the Contract Documents would result in violation of 
such Law or Regulation). 
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3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the 
Engineer all matters in question concerning the requirements of the Contract Documents (sometimes 
referred to as requests for information or interpretation—RFIs), or relating to the acceptability of the 
Work under the Contract Documents, as soon as possible after such matters arise. Engineer will be the 
initial interpreter of the requirements of the Contract Documents, and judge of the acceptability of the 
Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on 
the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s 
written clarification, interpretation, or decision will be final and binding on Contractor, unless it appeals 
by submitting a Change Proposal, and on Owner, unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not 
involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design 
(as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, 
then Engineer will promptly give written notice to Owner and Contractor that Engineer is unable to 
provide a decision or interpretation. If Owner and Contractor are unable to agree on resolution of such 
a matter in question, either party may pursue resolution as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 
documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, 
including electronic media editions, or reuse any such Drawings, Specifications, other documents, 
or copies thereof on extensions of the Project or any other project without written consent of 
Owner and Engineer and specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such 
Contract Documents for any purpose without Owner’s express written consent, or violate any 
copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record 
purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract 
or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed 
may be given at any time within 30 days after the Effective Date of the Contract. In no event will the 
Contract Times commence to run later than the sixtieth day after the day of Bid opening or the thirtieth 
day after the Effective Date of the Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to such date. 
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4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be 
responsible for laying out the Work, shall protect and preserve the established reference points and 
property monuments, and shall make no changes or relocations without the prior written approval of 
Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost 
or destroyed or requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property monuments 
by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it 
may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) 
proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, or during any appeal process, except as permitted by Paragraph 16.04, or as Owner 
and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in 
the Contract Times and Contract Price. Contractor’s entitlement to an adjustment of the Contract Times 
is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within 
the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, 
disruption, or interference caused by or within the control of Contractor. Delay, disruption, and 
interference attributable to and within the control of a Subcontractor or Supplier shall be deemed to be 
within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated 
causes not the fault of and beyond the control of Owner, Contractor, and those for which they are 
responsible, then Contractor shall be entitled to an equitable adjustment in Contract Times. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment 
being essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays, disruption, and interference 
described in this paragraph. Causes of delay, disruption, or interference that may give rise to an 
adjustment in Contract Times under this paragraph include but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes; 

2. Abnormal Weather Conditions; 
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3. acts or failures to act of utility owners (other than those performing other work at or adjacent to the 
Site by arrangement with the Owner, as contemplated in Article 8); and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting from the 
existence of a differing subsurface or physical condition, an Underground Facility that was not shown 
or indicated by the Contract Documents, or not shown or indicated with reasonable accuracy, and those 
resulting from Hazardous Environmental Conditions, are governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work 
resulting from the performance of certain other work at or adjacent to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, 
disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused 
by or within the control of Contractor. 

G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times 
under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering 
event. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of 
general application but specifically related to use of the Site with which Contractor must comply in 
performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record 
legal title and legal description of the lands upon which permanent improvements are to be made and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction lien 
against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary 
construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the storage of 
materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has 
arranged to use through construction easements or otherwise, and other adjacent areas permitted by 
Laws and Regulations, and shall not unreasonably encumber the Site and such other adjacent areas with 
construction equipment or other materials or equipment. Contractor shall assume full responsibility for 
(a) damage to the Site; (b) damage to any such other adjacent areas used for Contractor’s operations; 
(c) damage to any other adjacent land or areas; and (d) for injuries and losses sustained by the owners 
or occupants of any such land or areas; provided that such damage or injuries result from the 
performance of the Work or from other actions or conduct of the Contractor or those for which 
Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the 
performance of the Work, or because of other actions or conduct of the Contractor or those for which 
Contractor is responsible, Contractor shall (a) take immediate corrective or remedial action as required 
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by Paragraph 7.12, or otherwise; (b) promptly attempt to settle the claim as to all parties through 
negotiations with such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and Regulations, 
indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against any such 
claim, and against all costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any such 
owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent 
caused directly or indirectly, in whole or in part by, or based upon, Contractor’s performance of the 
Work, or because of other actions or conduct of the Contractor or those for which Contractor is 
responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor 
shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and 
other debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to 
applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and 
make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the 
Site and adjacent areas all tools, appliances, construction equipment and machinery, and surplus 
materials and shall restore to original condition all property not designated for alteration by the 
Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent 
structures or land to stresses or pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to 
the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or subsurface 
structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such reports and 
drawings, but such reports and drawings are not Contract Documents. If no such express identification 
has been made, then Contractor may rely upon the accuracy of the Technical Data (as defined in Article 
1) contained in any geotechnical or environmental report prepared for the Project and made available 
to Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited 
to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor, and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 
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3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, 
interpretations, opinions, or information. 

5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered 
or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as 
provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except with respect to an emergency) until receipt of a written statement permitting 
Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer 
will promptly review the subsurface or physical condition in question; determine the necessity of 
Owner’s obtaining additional exploration or tests with respect to the condition; conclude whether 
the condition falls within any one or more of the differing site condition categories in Paragraph 
5.04.A above; obtain any pertinent cost or schedule information from Contractor; prepare 
recommendations to Owner regarding the Contractor’s resumption of Work in connection with 
the subsurface or physical condition in question and the need for any change in the Drawings or 
Specifications; and advise Owner in writing  of Engineer’s findings, conclusions, and 
recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor 
(with a copy to Engineer) regarding the subsurface or physical condition in question, addressing 
the resumption of Work in connection with such condition, indicating whether any change in the 
Drawings or Specifications will be made, and adopting or rejecting Engineer’s written findings, 
conclusions, and recommendations, in whole or in part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or 
both, to the extent that the existence of a differing subsurface or physical condition, or any related 
delay, disruption, or interference, causes an increase or decrease in Contractor’s cost of, or time 
required for, performance of the Work; subject, however, to the following: 

a. such condition must fall within any one or more of the categories described in Paragraph 
5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will 
be subject to the provisions of Paragraph 13.03; and, 
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c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract 
Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with 
respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a commitment 
to Owner with respect to Contract Price and Contract Times by the submission of a Bid or 
becoming bound under a negotiated contract, or otherwise; or 

b. the existence of such condition reasonably could have been discovered or revealed as a result 
of any examination, investigation, exploration, test, or study of the Site and contiguous areas 
expressly required by the Bidding Requirements or Contract Documents to be conducted by or 
for Contractor prior to Contractor’s making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of 
any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be 
set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of 
any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s 
issuance of the Owner’s written statement to Contractor regarding the subsurface or physical 
condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or adjacent to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have 
full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground Facilities 
at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents as 
being at the Site; 

c. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and repairing 
any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed 
at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with 
reasonable accuracy, then Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith (except in an 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-21 
 

emergency as required by Paragraph 7.15), identify the owner of such Underground Facility and give 
written notice to that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such 
Underground Facility was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy; obtain any pertinent cost or schedule information from 
Contractor; prepare recommendations to Owner regarding the Contractor’s resumption of Work in 
connection with the Underground Facility in question; determine the extent, if any, to which a change 
is required in the Drawings or Specifications to reflect and document the consequences of the existence 
or location of the Underground Facility; and advise Owner in writing  of Engineer’s findings, 
conclusions, and recommendations. During such time, Contractor shall be responsible for the safety 
and protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with 
a copy to Engineer) regarding the Underground Facility in question, addressing the resumption of Work 
in connection with such Underground Facility, indicating whether any change in the Drawings or 
Specifications will be made, and adopting or rejecting Engineer’s written findings, conclusions, and 
recommendations in whole or in part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, or 
both, to the extent that any existing Underground Facility at the Site that was not shown or indicated 
in the Contract Documents, or was not shown or indicated with reasonable accuracy, or any related 
delay, disruption, or interference, causes an increase or decrease in Contractor’s cost of, or time 
required for, performance of the Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be aware of or 
to have anticipated the existence or actual location of the Underground Facility in question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract 
Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of 
any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be 
set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of 
any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s 
issuance of the Owner’s written statement to Contractor regarding the Underground Facility in 
question. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental Conditions that 
have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 
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B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such reports and 
drawings, but such reports and drawings are not Contract Documents. If no such express identification 
has been made, then Contractor may rely on the accuracy of the Technical Data (as defined in Article 1) 
contained in any geotechnical or environmental report prepared for the Project and made available to 
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or make any claim 
against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited 
to, any aspects of the means, methods, techniques, sequences and procedures of construction to 
be employed by Contractor and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, 
interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition 
encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly 
identified in the Contract Documents to be within the scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern 
brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is 
responsible, and for any associated costs; and for the costs of removing and remediating any Hazardous 
Environmental Condition created by the presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or 
remediation is not expressly identified in the Contract Documents as being within the scope of the Work, 
or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental 
Condition, then Contractor shall immediately: (1) secure or otherwise isolate such condition; (2) stop all 
Work in connection with such condition and in any area affected thereby (except in an emergency as 
required by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to 
retain a qualified expert to evaluate such condition or take corrective action, if any. Promptly after 
consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 
obtain required permits and provide Contractor the written notice required by Paragraph 5.06.F. If 
Contractor or anyone for whom Contractor is responsible created the Hazardous Environmental 
Condition in question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set-off against payments to account for the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any 
affected area until after Owner has obtained any required permits related thereto, and delivered written 
notice to Contractor either (1) specifying that such condition and any affected area is or has been 
rendered safe for the resumption of Work, or (2) specifying any special conditions under which such 
Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any 
adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special 
conditions under which Work is agreed to be resumed by Contractor, then within 30 days of Owner’s 
written notice regarding the resumption of Work, Contractor may submit a Change Proposal, or Owner 
may impose a set-off. 
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H. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the area affected by such condition to be deleted 
from the Work, following the contractual change procedures in Article 11. Owner may have such deleted 
portion of the Work performed by Owner’s own forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating 
to a Hazardous Environmental Condition, provided that such Hazardous Environmental Condition (1) was 
not shown or indicated in the Drawings, Specifications, or other Contract Documents, identified as 
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or identified in the Contract 
Documents to be included within the scope of the Work, and (2) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I shall obligate Owner to 
indemnify any individual or entity from and against the consequences of that individual’s or entity’s own 
negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to the failure to control, 
contain, or remove a Constituent of Concern brought to the Site by Contractor or by anyone for whom 
Contractor is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone 
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J shall obligate Contractor to 
indemnify any individual or entity from and against the consequences of that individual’s or entity’s own 
negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern 
or to a Hazardous Environmental Condition uncovered or revealed at the Site. 

ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to 
the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations 
under the Contract. These bonds shall remain in effect until one year after the date when final payment 
becomes due or until completion of the correction period specified in Paragraph 15.08, whichever is 
later, except as provided otherwise by Laws or Regulations, the Supplementary Conditions, or other 
specific provisions of the Contract. Contractor shall also furnish such other bonds as are required by the 
Supplementary Conditions or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or 
Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
published in Circular 570 (as amended and supplemented) by the Financial Management Service, Surety 
Bond Branch, U.S. Department of the Treasury. A bond signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that individual’s authority to bind the surety.  The evidence of 
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authority shall show that it is effective on the date the agent or attorney-in-fact signed the accompanying 
bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue bonds in the required amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to 
do business is terminated in any state or jurisdiction where any part of the Project is located, or the 
surety ceases to meet the requirements above, then Contractor shall promptly notify Owner and 
Engineer and shall, within 20 days after the event giving rise to such notification, provide another bond 
and surety, both of which shall comply with the bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and 
exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other 
person or entity claiming to have furnished labor or materials used in the performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the 
Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be 
obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in 
which the Project is located, to issue insurance policies for the required limits and coverages. Unless a 
different standard is indicated in the Supplementary Conditions, all companies that provide insurance 
policies required under this Contract shall have an A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as 
identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of 
insurance establishing that Contractor has obtained and is maintaining the policies, coverages, and 
endorsements required by the Contract.  Upon request by Owner or any other insured, Contractor shall 
also furnish other evidence of such required insurance, including but not limited to copies of policies and 
endorsements, and documentation of applicable self-insured retentions and deductibles. Contractor 
may block out (redact) any confidential premium or pricing information contained in any policy or 
endorsement furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as 
identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of 
insurance establishing that Owner has obtained and is maintaining the policies, coverages, and 
endorsements required of Owner by the Contract (if any).  Upon request by Contractor or any other 
insured, Owner shall also provide other evidence of such required insurance (if any), including but not 
limited to copies of policies and endorsements, and documentation of applicable self-insured retentions 
and deductibles.  Owner may block out (redact) any confidential premium or pricing information 
contained in any policy or endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full 
compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency 
in compliance from the evidence provided, shall not be construed as a waiver of the other party’s 
obligation to obtain and maintain such insurance. 
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F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, 
such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, 
or of such failure to maintain prior to any change in the required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor 
from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights 
under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the 
other party may elect to obtain equivalent insurance to protect such other party’s interests at the 
expense of the party who was required to provide such coverage, and the Contract Price shall be adjusted 
accordingly. 

I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will 
be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s 
liability under the indemnities granted to Owner and other individuals and entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s 
liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if 
applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation states). 

4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial 
general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, 
against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any person other than 
Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written 
on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following 
coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in the 
Supplementary Conditions or elsewhere in the Contract) evidence of continuation of such 
insurance at final payment and three years thereafter. 
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2. Blanket contractual liability coverage, to the extent permitted by law, including but not limited to 
coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include both ongoing operations and products and 
completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 01 
(together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional Insured—
Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims 
for damages because of bodily injury or death of any person or property damage arising out of the 
ownership, maintenance, or use of any motor vehicle. The automobile liability policy shall be written on 
an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance 
written over the underlying employer’s liability, commercial general liability, and automobile liability 
insurance described in the paragraphs above. Subject to industry-standard exclusions, the coverage 
afforded shall follow form as to each and every one of the underlying policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-
party injury and property damage claims, including clean-up costs, as a result of pollution conditions 
arising from Contractor’s operations and completed operations. This insurance shall be maintained for 
no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or 
excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, 
and any individuals or entities identified in the Supplementary Conditions; include coverage for the 
respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of 
each and any of all such additional insureds; and the insurance afforded to these additional insureds shall 
provide primary coverage for all claims covered thereby (including as applicable those arising from both 
ongoing and completed operations) on a non-contributory basis. Contractor shall obtain all necessary 
endorsements to support these requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services 
under this Contract, through a delegation of professional design services or otherwise, then Contractor 
shall be responsible for purchasing and maintaining applicable professional liability insurance. This 
insurance shall provide protection against claims arising out of performance of professional design or 
related services, and caused by a negligent error, omission, or act for which the insured party is legally 
liable. It shall be maintained throughout the duration of the Contract and for a minimum of two years 
after Substantial Completion. If such professional design services are performed by a Subcontractor, and 
not by Contractor itself, then the requirements of this paragraph may be satisfied through the purchasing 
and maintenance of such insurance by such Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 
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2. be written for not less than the limits of liability provided in this Article and in the Supplementary 
Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, materially 
changed, or renewal refused until at least 10 days prior written notice has been given to Contractor.  
Within three days of receipt of any such written notice, Contractor shall provide a copy of the notice 
to Owner, Engineer, and each other insured under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this Article) and at all 
times thereafter when Contractor may be correcting, removing, or replacing defective Work as a 
warranty or correction obligation, or otherwise, or returning to the Site to conduct other tasks arising 
from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that may arise out 
of or result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or 
by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone 
for whose acts any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, and not by 
reference to excess or umbrella insurance provided in other policies. 

6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at 
Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will 
protect Owner against claims which may arise from operations under the Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies required to be 
provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s 
obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase 
and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the 
full insurable replacement cost thereof (subject to such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any individuals or 
entities required by the Supplementary Conditions to be insured under such builder’s risk policy, as 
insureds or named insureds. For purposes of the remainder of this Paragraph 6.05, Paragraphs 6.06 
and 6.07, and any corresponding Supplementary Conditions, the parties required to be insured shall 
collectively be referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for physical 
loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, 
and shall insure against at least the following perils or causes of loss: fire; lightning; windstorm; riot; 
civil commotion; terrorism; vehicle impact; aircraft; smoke; theft; vandalism and malicious mischief; 
mechanical breakdown, boiler explosion, and artificially generated electric current; earthquake; 
volcanic activity, and other earth movement; flood; collapse; explosion; debris removal; demolition 
occasioned by enforcement of Laws and Regulations; water damage (other than that caused by 
flood); and such other perils or causes of loss as may be specifically required by the Supplementary 
Conditions. If insurance against mechanical breakdown, boiler explosion, and artificially generated 
electric current; earthquake; volcanic activity, and other earth movement; or flood, are not 
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commercially available under builder’s risk policies, by endorsement or otherwise, such insurance 
may be provided through other insurance policies acceptable to Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, machinery, 
apparatus, equipment, fixtures, and other property of a similar nature that are to be incorporated 
into or used in the preparation, fabrication, construction, erection, or completion of the Work, 
including Owner-furnished or assigned property; (b) spare parts inventory required within the scope 
of the Contract; and (c) temporary works which are not intended to form part of the permanent 
constructed Work but which are intended to provide working access to the Site, or to the Work under 
construction, or which are intended to provide temporary support for the Work under construction, 
including scaffolding, form work, fences, shoring, falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property (including but not 
limited to fees and charges of engineers and architects). 

5. extend to cover damage or loss to insured property while in temporary storage at the Site or in a 
storage location outside the Site (but not including property stored at the premises of a manufacturer 
or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of the Work that 
are not yet occupied or used by Owner shall remain covered by the builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of loss covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to any defective 
workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial Completion and partial 
occupancy or use of the Work by Owner, until the Work is complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence 
thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a 
provision or endorsement that the coverage afforded will not be canceled or materially changed or 
renewal refused until at least 10 days prior written notice has been given to the purchasing policyholder. 
Within three days of receipt of any such written notice, the purchasing policyholder shall provide a copy 
of the notice to each other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not 
covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior 
to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is 
the purchaser of the builder’s risk policy, or through Contractor) will provide notice of such occupancy 
or use to the builder’s risk insurer. The builder’s risk insurance shall not be canceled or permitted to lapse 
on account of any such partial use or occupancy; rather, those portions of the Work that are occupied or 
used by Owner may come off the builder’s risk policy, while those portions of the Work not yet occupied 
or used by Owner shall remain covered by the builder’s risk insurance. 
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E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or 
supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may 
do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address 
the insurance of a property item or interest, such as tools, construction equipment, or other personal 
property owned by Contractor, a Subcontractor, or an employee of Contractor or a Subcontractor, then 
the entity or individual owning such property item will be responsible for deciding whether to insure it, 
and if so in what amount. 

6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, 
shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will 
have no rights of recovery against any insureds thereunder, or against Engineer or its consultants, or 
their officers, directors, members, partners, employees, agents, consultants, or subcontractors. Owner 
and Contractor waive all rights against each other and the respective officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and 
damages caused by, arising out of, or resulting from any of the perils or causes of loss covered by such 
policies and any other property insurance applicable to the Work; and, in addition, waive all such rights 
against Engineer, its consultants, all Subcontractors, all individuals or entities identified in the 
Supplementary Conditions as insureds, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making such 
waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or 
otherwise payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from 
fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any property insurance maintained on the 
completed Project or part thereof by Owner during partial occupancy or use pursuant to Paragraph 
15.04, after Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to 
Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to 
in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no rights of recovery against Contractor, 
Subcontractors, or Engineer, or the officers, directors, members, partners, employees, agents, 
consultants, or subcontractors of each and any of them. 

D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs 
a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, 
Contractor, all individuals or entities identified in the Supplementary Conditions as insureds, the Engineer 
and its consultants, and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out of, relating to, 
or resulting from any of the perils or causes of loss covered by builder’s risk insurance and any other 
property insurance applicable to the Work. 
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6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will 
be adjusted and settled with the named insured that purchased the policy. Such named insured shall act 
as fiduciary for the other insureds, and give notice to such other insureds that adjustment and settlement 
of a claim is in progress. Any other insured may state its position regarding a claim for insured loss in 
writing within 15 days after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, 
or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, 
subject to the requirements of any applicable mortgage clause. A named insured receiving insurance 
proceeds under the builder’s risk and other policies of insurance required by Paragraph 6.05 shall 
distribute such proceeds in accordance with such agreement as the parties in interest may reach, or as 
otherwise required under the dispute resolution provisions of this Contract or applicable Laws and 
Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so 
received applied on account thereof, and the Work and the cost thereof covered by Change Order, if 
needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work in 
accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent 
who shall not be replaced without written notice to Owner and Engineer except under extraordinary 
circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Documents. Contractor shall at all times maintain good 
discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall 
be performed during regular working hours, Monday through Friday. Contractor will not perform Work 
on a Saturday, Sunday, or any legal holiday. Contractor may perform Work outside regular working hours 
or on Saturdays, Sundays, or legal holidays only with Owner’s written consent, which will not be 
unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary 
facilities, and all other facilities and incidentals necessary for the performance, testing, start up, and 
completion of the Work, whether or not such items are specifically called for in the Contract Documents. 
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B. All materials and equipment incorporated into the Work shall be of good quality and new, except as 
otherwise provided in the Contract Documents. All special warranties and guarantees required by the 
Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish 
satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials 
and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise 
may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using 
the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based 
upon Contractor furnishing such item as specified. The specification or description of such an item is 
intended to establish the type, function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or “or equal” item is 
permitted, Contractor may request that Engineer authorize the use of other items of material or 
equipment, or items from other proposed suppliers under the circumstances described below. 

1. If Engineer in its sole discretion determines that an item of material or equipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in related 
Work will be required, Engineer shall deem it an “or equal” item. For the purposes of this paragraph, 
a proposed item of material or equipment will be considered functionally equal to an item so named 
if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, and 
design characteristics; 

2) it will reliably perform at least equally well the function and achieve the results imposed by 
the design concept of the completed Project as a functioning whole; 

3) it has a proven record of performance and availability of responsive service; and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

2) it will conform substantially to the detailed requirements of the item named in the Contract 
Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at 
Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each 
“or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-
equal” item. Engineer will be the sole judge of acceptability. No “or-equal” item will be ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines that the 
proposed item is an “or-equal”, which will be evidenced by an approved Shop Drawing or other written 
communication. Engineer will advise Contractor in writing of any negative determination. 
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D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in 
any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, 
and may not be reversed through an appeal under any provision of the Contract Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment 
proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer 
considered the proposed item as a substitute pursuant to Paragraph 7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be furnished 
under the Contract Documents contains or is followed by words reading that no substitution is permitted, 
Contractor may request that Engineer authorize the use of other items of material or equipment under 
the circumstances described below. To the extent possible such requests shall be made before 
commencement of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if 
the item of material or equipment proposed is functionally equivalent to that named and an 
acceptable substitute therefor. Engineer will not accept requests for review of proposed substitute 
items of material or equipment from anyone other than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as supplemented 
by the Specifications, and as Engineer may decide is appropriate under the circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed substitute item of 
material or equipment that Contractor seeks to furnish or use. The application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will necessitate a 
change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a change in any of 
the Contract Documents (or in the provisions of any other direct contract with Owner for 
other work on the Project) to adapt the design to the proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection with the Work 
is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 

2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or indirectly from 
use of such substitute item, including but not limited to changes in Contract Price, shared savings, 
costs of redesign, and claims of other contractors affected by any resulting change. 
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B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each 
substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor 
to furnish additional data about the proposed substitute item. Engineer will be the sole judge of 
acceptability. No substitute will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed item is an acceptable substitute. Engineer’s 
determination will be evidenced by a Field Order or a proposed Change Order accounting for the 
substitution itself and all related impacts, including changes in Contract Price or Contract Times. Engineer 
will advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or 
submitted by Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for 
evaluating each such proposed substitute. Contractor shall also reimburse Owner for the reasonable 
charges of Engineer for making changes in the Contract Documents (or in the provisions of any other 
direct contract with Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at 
Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall 
execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a 
substitution request shall be final and binding, and may not be reversed through an appeal under any 
provision of the Contract Documents. Contractor may challenge the scope of reimbursement costs 
imposed under Paragraph 7.05.D, by timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such 
Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the 
performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner 
may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish 
or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the 
identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed 
Subcontractor or Supplier acceptable, during the bidding process or otherwise). Such proposed 
Subcontractor or Supplier shall be deemed acceptable to Owner unless Owner raises a substantive, 
reasonable objection within five days. 

E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained 
by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific 
replacements; provided, however, that Owner may not require a replacement to which Contractor has a 
reasonable objection. If Contractor has submitted the identity of certain Subcontractors, Suppliers, or 
other individuals or entities for acceptance by Owner, and Owner has accepted it (either in writing or by 
failing to make written objection thereto), then Owner may subsequently revoke the acceptance of any 
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis of substantive, 



 

Standard General Conditions of the Construction Contract 
EJCDC No. C-710 (2013 Edition) 

01500-34 
 

reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the 
rejected Subcontractor, Supplier, or other individual or entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained 
by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in 
Contract Price or Contract Times, or both, with respect to the replacement; and Contractor shall initiate 
a Change Proposal for such adjustment within 30 days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 
initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work 
in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers 
having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to 
Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just 
as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, 
Suppliers, and all other individuals or entities performing or furnishing any of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing 
or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor 
or in case of an emergency, or as otherwise expressly allowed herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control 
Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate 
contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of Owner and Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about 
amounts paid to Contractor on account of Work performed for Contractor by the particular 
Subcontractor or Supplier. 

O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and any such Subcontractor, Supplier, or other 
individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any 
money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise 
be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, product, or 
device which is the subject of patent rights or copyrights held by others. If a particular invention, design, 
process, product, or device is specified in the Contract Documents for use in the performance of the 
Work and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights or copyrights 
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calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 
Contractor, and its officers, directors, members, partners, employees, agents, consultants, and 
subcontractors from and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals, and all court or arbitration 
or other dispute resolution costs) arising out of or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any license fee or royalty to others required by patent rights or 
copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of 
patent rights or copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product, or device not specified in the 
Contract Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such 
permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the 
prosecution of the Work which are applicable at the time of the submission of Contractor’s Bid (or when 
Contractor became bound under a negotiated contract). Owner shall pay all charges of utility owners for 
connections for providing permanent service to the Work 

7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place of the Project which are applicable during the 
performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to 
the performance of the Work. Except where otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor’s compliance 
with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is 
contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify 
and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating 
to such Work or other action. It shall not be Contractor’s responsibility to make certain that the Work 
described in the Contract Documents is in accordance with Laws and Regulations, but this shall not 
relieve Contractor of Contractor’s obligations under Paragraph 3.03. 
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C. Owner or Contractor may give notice to the other party of any changes after the submission of 
Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws 
or Regulations having an effect on the cost or time of performance of the Work, including but not limited 
to changes in Laws or Regulations having an effect on procuring permits and on sales, use, value-added, 
consumption, and other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or 
on the amount or extent, if any, of any adjustment in Contract Price or Contract Times resulting from 
such changes, then within 30 days of such notice Contractor may submit a Change Proposal, or Owner 
may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations 
and clarifications, and approved Shop Drawings. Contractor shall keep such record documents in good 
order and annotate them to show changes made during construction. These record documents, together 
with all approved Samples, will be available to Engineer for reference. Upon completion of the Work, 
Contractor shall deliver these record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions 
and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their 
responsibility for the safety of persons or property in the performance of their work, nor for compliance 
with applicable safety Laws and Regulations.  Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off 
the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, other work in progress, utilities, and Underground Facilities not designated 
for removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from damage, injury, or loss; and shall erect and 
maintain all necessary safeguards for such safety and protection. Contractor shall notify Owner; the 
owners of adjacent property, Underground Facilities, and other utilities; and other contractors and utility 
owners performing work at or adjacent to the Site, when prosecution of the Work may affect them, and 
shall cooperate with them in the protection, removal, relocation, and replacement of their property or 
work in progress. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The 
Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program 
with which Owner’s and Engineer’s employees and representatives must comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly 
or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose 
acts any of them may be liable, shall be remedied by Contractor at its expense (except damage or loss  
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attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer 
or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the 
Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with 
Paragraph 15.06.B that the Work is acceptable (except as otherwise expressly provided in connection 
with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or 
any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to 
conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and 
responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 
precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other 
hazard communication information required to be made available to or exchanged between or among 
employers at the Site in accordance with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor 
shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work 
or variations from the Contract Documents have been caused thereby or are required as a result thereof. 
If Engineer determines that a change in the Contract Documents is required because of the action taken 
by Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, and 
similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered with respect to 
the indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for means, 
methods, techniques, sequences, and procedures of construction, and safety precautions and 
programs incident thereto. 
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that 
submittal, and that Contractor approves the submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the 
Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice 
shall be set forth in a written communication separate from the Shop Drawings or Sample submittal; 
and, in addition, in the case of Shop Drawings by a specific notation made on each Shop Drawing 
submitted to Engineer for review and approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. 
Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 
specified performance and design criteria, materials, and similar data to show Engineer the 
services, materials, and equipment Contractor proposes to provide and to enable Engineer to 
review the information for the limited purposes required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as 
catalog numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted 
Schedule of Submittals, and pursuant to the applicable terms of the Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the 
items covered by the submittals will, after installation or incorporation in the Work, conform to the 
information given in the Contract Documents and be compatible with the design concept of the 
completed Project as a functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 
procedures of construction or to safety precautions or programs incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly 
in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from 
responsibility for any variation from the requirements of the Contract Documents unless Contractor 
has complied with the requirements of Paragraph 7.16.A.3 and Engineer has given written approval 
of each such variation by specific written notation thereof incorporated in or accompanying the Shop 
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Drawing or Sample. Engineer will document any such approved variation from the requirements of 
the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements 
of the Contract Documents, shall not, under any circumstances, change the Contract Times or 
Contract Price, unless such changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other 
submittal shall result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and commitments set forth 
in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number of 
corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. 
Contractor shall direct specific attention in writing to revisions other than the corrections called for 
by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy to obtain 
required approval of an item with no more than three submittals. Engineer will record Engineer’s 
time for reviewing a fourth or subsequent submittal of a Shop Drawings, sample, or other item 
requiring approval, and Contractor shall be responsible for Engineer’s charges to Owner for such 
time. Owner may impose a set-off against payments due to Contractor to secure reimbursement for 
such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor shall be 
responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off 
against payments due to Contractor to secure reimbursement for such charges, unless the need for 
such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its officers, directors, members, partners, 
employees, agents, consultants, and subcontractors shall be entitled to rely on Contractor’s warranty 
and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents 
shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s obligation to perform the Work in accordance 
with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto 
by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 

D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, 
then the specific warranties, guarantees, and correction obligations contained in the assigned contract 
shall govern with respect to Contractor’s performance obligations to Owner for the Work described in 
the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of 
Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to 
the performance of the Work, provided that any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than 
the Work itself), including the loss of use resulting therefrom but only to the extent caused by any 
negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity 
directly or indirectly employed by any of them to perform any of the Work or anyone for whose acts 
any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors by any employee (or the survivor or personal 
representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or 
entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose 
acts any of them may be liable, the indemnification obligation under Paragraph 7.18.A shall not be 
limited in any way by any limitation on the amount or type of damages, compensation, or benefits 
payable by or for Contractor or any such Subcontractor, Supplier, or other individual or entity under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and 
subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or 
damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such services are 
required to carry out Contractor’s responsibilities for construction means, methods, techniques, 
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sequences and procedures. Contractor shall not be required to provide professional services in violation 
of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will 
specify all performance and design criteria that such services must satisfy. Contractor shall cause such 
services or certifications to be provided by a properly licensed professional, whose signature and seal 
shall appear on all drawings, calculations, specifications, certifications, and other submittals prepared 
by such professional. Shop Drawings and other submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such professional’s written approval when submitted 
to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the 
services, certifications, or approvals performed by such design professionals, provided Owner and 
Engineer have specified to Contractor all performance and design criteria that such services must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings 
will be only for the limited purpose of checking for conformance with performance and design criteria 
given and the design concept expressed in the Contract Documents. Engineer’s review and approval of 
Shop Drawings and other submittals (except design calculations and design drawings) will be only for 
the purpose stated in Paragraph 7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by 
Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other 
work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through 
contracts between the Owner and third parties. Owner may also arrange to have third-party utility 
owners perform work on their utilities and facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts 
for such other work, then Owner shall give Contractor written notice thereof prior to starting any such 
other work. If Owner has advance information regarding the start of any utility work at or adjacent to 
the Site, Owner shall provide such information to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility owner 
performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper 
and safe access to the Site, and provide a reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other work. Contractor shall do all cutting, fitting, 
and patching of the Work that may be required to properly connect or otherwise make its several parts 
come together and properly integrate with such other work. Contractor shall not endanger any work of 
others by cutting, excavating, or otherwise altering such work; provided, however, that Contractor may 
cut or alter others' work with the written consent of Engineer and the others whose work will be 
affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by 
others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in 
writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable  
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for the proper execution and results of Contractor’s Work. Contractor’s failure to so report will 
constitute an acceptance of such other work as fit and proper for integration with Contractor’s Work 
except for latent defects and deficiencies in such other work. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, 
to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility 
owners perform work at or adjacent to the Site, the following will be set forth in the Supplementary 
Conditions or provided to Contractor prior to the start of any such other work: 

1. the identity of the individual or entity that will have authority and responsibility for coordination of 
the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and responsibility; and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 
responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, 
any other contractor working for Owner, or any utility owner for whom the Owner is responsible causes 
damage to the Work or to the property of Contractor or its Subcontractors, or delays, disrupts, 
interferes with, or increases the scope or cost of the performance of the Work, through actions or 
inaction, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the 
Contract Times, or both. Contractor must submit any Change Proposal seeking an equitable adjustment 
in the Contract Price or the Contract Times under this paragraph within 30 days of the damaging, 
delaying, disrupting, or interfering event. The entitlement to, and extent of, any such equitable 
adjustment shall take into account information (if any) regarding such other work that was provided to 
Contractor in the Contract Documents prior to the submittal of the Bid or the final negotiation of the 
terms of the Contract. When applicable, any such equitable adjustment in Contract Price shall be 
conditioned on Contractor assigning to Owner all Contractor’s rights against such other contractor or 
utility owner with respect to the damage, delay, disruption, or interference that is the subject of the 
adjustment. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or 
interfering with the work of Owner, any other contractor, or any utility owner performing other work 
at or adjacent to the Site. If Contractor fails to take such measures and as a result damages, delays, 
disrupts, or interferes with the work of any such other contractor or utility owner, then Owner may 
impose a set-off against payments due to Contractor, and assign to such other contractor or utility 
owner the Owner’s contractual rights against Contractor with respect to the breach of the obligations 
set forth in this paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor 
shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, 
and interference costs incurred by Owner as a result of Contractor’s failure to take reasonable and 
customary measures with respect to Owner’s other work. In response to such damage, delay, 
disruption, or interference, Owner may impose a set-off against payments due to Contractor. 
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility 
owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable 
and customary measures to avoid such impacts, or if any claim arising out of Contractor’s actions, 
inactions, or negligence in performance of the Work at or adjacent to the Site is made by any such other 
contractor or utility owner against Contractor, Owner, or Engineer, then Contractor shall (1) promptly 
attempt to settle the claim as to all parties through negotiations with such other contractor or utility 
owner, or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors of each and any of them from and against 
any such claims, and against all costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to 
Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no 
reasonable objection to the replacement engineer. The replacement engineer’s status under the 
Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth 
in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing 
surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 
insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 
14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor’s 
failure to perform the Work in accordance with the Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in 
Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including 
obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable 
requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities 
and the limitations of authority of Engineer as Owner’s representative during construction are set forth 
in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an experienced and qualified design professional the 
progress that has been made and the quality of the various aspects of Contractor’s executed Work. 
Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, 
will determine, in general, if the Work is proceeding in accordance with the Contract Documents. 
Engineer will not be required to make exhaustive or continuous inspections on the Site to check the 
quality or quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will conform generally to the Contract 
Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of 
Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or 
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procedures of construction, or the safety precautions and programs incident thereto, or for any failure 
of Contractor to comply with Laws and Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to 
represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, 
then the authority and responsibilities of any such Resident Project Representative will be as provided 
in the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 
Paragraph 10.08. If Owner designates another representative or agent to represent Owner at the Site 
who is not Engineer’s consultant, agent, or employee, the responsibilities and authority and limitations 
thereon of such other individual or entity will be as provided in the Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in 
Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted 
in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the 
acceptability of the Work, pursuant to the specific procedures set forth herein for initial 
interpretations, Change Proposals, and acceptance of the Work. In rendering such decisions and 
judgments, Engineer will not show partiality to Owner or Contractor, and will not be liable to Owner, 
Contractor, or others in connection with any proceedings, interpretations, decisions, or judgments 
conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the 
Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or performance of any authority or 
responsibility by Engineer, shall create, impose, or give rise to any duty in contract, tort, or otherwise 
owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to 
any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. Engineer will not be responsible for Contractor’s failure to 
perform the Work in accordance with the Contract Documents. 
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests 
and approvals, and other documentation required to be delivered by Paragraph 15.06.A will only be to 
determine generally that their content complies with the requirements of, and in the case of 
certificates of inspections, tests, and approvals, that the results certified indicate compliance with the 
Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to 
the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable 
requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been 
informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change 
Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in the Contract 
Price or the Contract Times, such amendment or supplement must be set forth in a Change 
Order. A Change Order also may be used to establish amendments and supplements of the 
Contract Documents that do not affect the Contract Price or Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract Documents that 
do not involve (1) the performance or acceptability of the Work, (2) the design (as set forth in 
the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, 
without the recommendation of the Engineer. Such an amendment shall be set forth in a 
Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the modification ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order, following 
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract Price and 
Contract Times; or, if negotiations are unsuccessful, by a determination under the terms of the 
Contract Documents governing adjustments, expressly including Paragraph 11.04 regarding change 
of Contract Price. Contractor must submit any Change Proposal seeking an adjustment of the 
Contract Price or the Contract Times, or both, no later than 30 days after the completion of the Work 
set out in the Work Change Directive.  Owner must submit any Claim seeking an adjustment of the 
Contract Price or the Contract Times, or both, no later than 60 days after issuance of the Work 
Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not involve an 
adjustment in the Contract Price or the Contract Times and are compatible with the design concept 
of the completed Project as a functioning whole as indicated by the Contract Documents. Such 
changes will be accomplished by a Field Order and will be binding on Owner and also on Contractor, 
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which shall perform the Work involved promptly. If Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or both, then before proceeding with the Work 
at issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from 
time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by 
Engineer’s recommendation, to the extent the change involves the design (as set forth in the Drawings, 
Specifications, or otherwise), or other engineering or technical matters. Such changes may be 
accomplished by a Change Order, if Owner and Contractor have agreed as to the effect, if any, of the 
changes on Contract Times or Contract Price; or by a Work Change Directive. Upon receipt of any such 
document, Contractor shall promptly proceed with the Work involved; or, in the case of a deletion in 
the Work, promptly cease construction activities with respect to such deleted Work. Added or revised 
Work shall be performed under the applicable conditions of the Contract Documents. Nothing in this 
paragraph shall obligate Contractor to undertake work that Contractor reasonably concludes cannot 
be performed in a manner consistent with Contractor’s safety obligations under the Contract 
Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not required by the Contract Documents, as 
amended, modified, or supplemented, except in the case of an emergency as provided in Paragraph 
7.15 or in the case of uncovering Work as provided in Paragraph 14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in 
the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment 
of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, then by 
application of such unit prices to the quantities of the items involved (subject to the provisions of 
Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, then 
by a mutually agreed lump sum (which may include an allowance for overhead and profit not 
necessarily in accordance with Paragraph 11.04.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents and 
the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the 
Work (determined as provided in Paragraph 13.01) plus a Contractor’s fee for overhead and profit 
(determined as provided in Paragraph 11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined 
as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall be 15 
percent; 
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b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and 
no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 11.04.C.2.b is that the 
Contractor’s fee shall be based on: (1) a fee of 15 percent of the costs incurred under 
Paragraphs 13.01.A.1 and 13.01.A.2 by the Subcontractor that actually performs the Work, 
at whatever tier, and (2) with respect to Contractor itself and to any Subcontractors of a tier 
higher than that of the Subcontractor that actually performs the Work, a fee of five percent 
of the amount (fee plus underlying costs incurred) attributable to the next lower tier 
Subcontractor; provided, however, that for any such subcontracted work the maximum total 
fee to be paid by Owner shall be no greater than 27 percent of the costs incurred by the 
Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, 
and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which results in 
a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction 
in Contractor’s fee by an amount equal to five percent of such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment 
in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment 
in the Contract Times shall comply with the provisions of Article 12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, 
concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times 
or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract 
Documents or relating to the acceptability of the Work under the Contract Documents; contest a set-
off against payment due; or seek other relief under the Contract. The Change Proposal shall specify 
any proposed change in Contract Times or Contract Price, or both, or other proposed relief, and explain 
the reason for the proposed change, with citations to any governing or applicable provisions of the 
Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event 
later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The 
Contractor shall submit supporting data, including the proposed change in Contract Price or 
Contract Time (if any), to the Engineer and Owner within 15 days after the submittal of the Change 
Proposal. The supporting data shall be accompanied by a written statement that the supporting 
data are accurate and complete, and that any requested time or price adjustment is the entire 
adjustment to which Contractor believes it is entitled as a result of said event. Engineer will advise 
Owner regarding the Change Proposal, and consider any comments or response from Owner 
regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after receipt of 
the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, 
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or deny it in part and approve it in part. Such actions shall be in writing, with a copy provided to 
Owner and Contractor. If Engineer does not take action on the Change Proposal within 30 days, 
then either Owner or Contractor may at any time thereafter submit a letter to the other party 
indicating that as a result of Engineer’s inaction the Change Proposal is deemed denied, thereby 
commencing the time for appeal of the denial under Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, unless 
Owner or Contractor appeals the decision by filing a Claim under Article 12. Change proposals must 
be concurred to by the Funding Agency and approved by the Engineer. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth 
in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or 
technical matters, then Engineer will notify the parties that the Engineer is unable to resolve the 
Change Proposal. For purposes of further resolution of such a Change Proposal, such notice shall be 
deemed a denial, and Contractor may choose to seek resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually performed in accordance with a Work Change 
Directive; 

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such 
set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) required 
because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of 
defective Work under Paragraph 14.07, or (c) agreed to by the parties, subject to the need for 
Engineer’s recommendation if the change  in the Work involves the design (as set forth in the 
Drawings, Specifications, or otherwise), or other engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the substance of 
any final and binding results under Paragraph 11.06, or Article 12. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the 
terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the general 
scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract 
Price or Contract Times), the giving of any such notice will be Contractor’s responsibility. The amount 
of each applicable bond will be adjusted to reflect the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims 
process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the 
Contract Documents; and 
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3. Disputes that Engineer has been unable to address because they do not involve the design (as set 
forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other 
engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the 
Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; 
in the case of appeals regarding Change Proposals within 30 days of the decision under appeal. The 
party submitting the Claim shall also furnish a copy to the Engineer, for its information only. The 
responsibility to substantiate a Claim shall rest with the party making the Claim. In the case of a Claim 
by Contractor seeking an increase in the Contract Times or Contract Price, or both, Contractor shall 
certify that the Claim is made in good faith, that the supporting data are accurate and complete, and 
that to the best of Contractor’s knowledge and belief the amount of time or money requested 
accurately reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration 
to its merits. The two parties shall seek to resolve the Claim through the exchange of information and 
direct negotiations.  The parties may extend the time for resolving the Claim by mutual agreement. All 
actions taken on a Claim shall be stated in writing and submitted to the other party, with a copy to 
Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation 
of the underlying dispute. The agreement to mediate shall stay the Claim submittal and response 
process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either 
Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal 
and decision process shall resume as of the date of the termination. If the mediation proceeds 
but is unsuccessful in resolving the dispute, the Claim submittal and decision process shall 
resume as of the date of the conclusion of the mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such 
action shall be final and binding unless within 30 days of such action the other party invokes the 
procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny 
it by giving written notice of denial to the other party. If the receiving party does not take action on 
the Claim within 90 days, then either Owner or Contractor may at any time thereafter submit a letter 
to the other party indicating that as a result of the inaction, the Claim is deemed denied, thereby 
commencing the time for appeal of the denial. A denial of the Claim shall be final and binding unless 
within 30 days of the denial the other party invokes the procedure set forth in Article 17 for the final 
resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through 
approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part 
and denied in part, or denied in full, and such actions become final and binding; then the results of 
the agreement or action on the Claim shall be incorporated in a Change Order to the extent they affect 
the Contract, including the Work, the Contract Times, or the Contract Price. 
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ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs 
necessary for the proper performance of the Work at issue, as further defined below. The provisions 
of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, 
under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment 
in Contract Price. When the value of any such adjustment is determined on the basis of Cost of 
the Work, Contractor is entitled only to those additional or incremental costs required because 
of the change in the Work or because of the event giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost 
of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not 
include any of the costs itemized in Paragraph 13.01.C, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by Owner and Contractor. Such employees 
shall include, without limitation, superintendents, foremen, and other personnel employed full 
time on the Work. Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be 
limited to, salaries and wages plus the cost of fringe benefits, which shall include social security 
contributions, unemployment, excise, and payroll taxes, workers’ compensation, health and 
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable thereto. The 
expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal 
holidays, shall be included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field services required in connection therewith. 
All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with 
which to make payments, in which case the cash discounts shall accrue to Owner. All trade 
discounts, rebates, and refunds and returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to 
Owner and Contractor and shall deliver such bids to Owner, who will then determine, with the 
advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the 
Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor’s Cost 
of the Work and fee shall be determined in the same manner as Contractor’s Cost of the Work 
and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically related to 
the Work. 
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5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned 
by the workers, which are consumed in the performance of the Work, and cost, less market 
value, of such items used but not consumed which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with the 
terms of said rental agreements. The rental of any such equipment, machinery, or parts 
shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor 
is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, 
and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 6.05), provided such losses 
and damages have resulted from causes other than the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts 
any of them may be liable. Such losses shall include settlements made with the written 
consent and approval of Owner. No such losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier services, 
and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by the 
Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at 
the Site or in Contractor’s principal or branch office for general administration of the Work 
and not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 13.01.B.1 or specifically covered by Paragraph 13.01.B.4. The payroll costs and 
other compensation excluded here are to be considered administrative costs covered by the 
Contractor’s fee. 
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2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not 
limited to, the correction of defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 
and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a Change 
Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price is determined on the 
basis of Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this 
Article 13, Contractor will establish and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form acceptable to Engineer an itemized cost 
breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by such 
persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, 
and other expenses contemplated for the cash allowances have been included in the Contract 
Price and not in the allowances, and no demand for additional payment on account of any of the 
foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of 
Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract 
Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of 
the unit price for each separately identified item of Unit Price Work times the estimated quantity of 
each item as indicated in the Agreement. 
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B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose 
of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price 
Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such 
matters before rendering a written decision thereon (by recommendation of an Application for 
Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as 
modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and 
Contractor, subject to the provisions of the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit 
a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of having incurred 
additional expense or Owner believes that Owner is entitled to a decrease in Contract Price, and 
the parties are unable to agree as to the amount of any such increase or decrease. 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 
testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at 
reasonable times for their observation, inspection, and testing. Contractor shall provide them proper 
and safe conditions for such access and advise them of Contractor’s safety procedures and programs 
so that they may comply therewith as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all 
required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate 
required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other 
qualified individual or entity to perform all inspections and tests expressly required by the Contract 
Documents to be furnished and paid for by Owner, except that costs incurred in connection with tests 
or inspections of covered Work shall be governed by the provisions of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such public 
body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or 
approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of 
inspection or approval. 
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D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests 
required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for 
a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the 
Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 
incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing laboratories, or 
other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or 
another designated individual or entity, then Contractor shall assume full responsibility for arranging 
and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such 
Work for observation. Such uncovering shall be at Contractor’s expense unless Contractor had given 
Engineer timely notice of Contractor’s intention to cover the same and Engineer had not acted with 
reasonable promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject 
defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual 
knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, 
Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, 
if Engineer has rejected the defective Work, remove it from the Project and replace it with Work that 
is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that 
would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect 
to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating 
to defective Work, including but not limited to the cost of the inspection, testing, correction, removal, 
replacement, or reconstruction of such defective Work, fines levied against Owner by governmental 
authorities because the Work is defective, and the costs of repair or replacement of work of others 
resulting from defective Work. Prior to final payment, if Owner and Contractor are unable to agree as 
to the measure of such claims, costs, losses, and damages resulting from defective Work, then Owner 
may impose a reasonable set-off against payments due under Article 15. 
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14.04 Acceptance of Defective Work 

If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to 
accept it, Owner may do so if concurrence from Funding Agency is obtained (if such acceptance occurs 
prior to final payment, subject to Engineer’s confirmation that such acceptance is in general accord 
with the design intent and applicable engineering principles, and will not endanger public safety). If 
the Owner corrects defective work, payment from the funding may not be possible.  Contractor shall 
pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and determination to 
accept such defective Work (such costs to be approved by Engineer as to reasonableness), and for the 
diminished value of the Work to the extent not otherwise paid by Contractor. If any such acceptance 
occurs prior to final payment, the necessary revisions in the Contract Documents with respect to the 
Work shall be incorporated in a Change Order. If the parties are unable to agree as to the decrease in 
the Contract Price, reflecting the diminished value of Work so accepted, then Owner may impose a 
reasonable set-off against payments due under Article 15. If the acceptance of defective Work occurs 
after final payment, Contractor shall pay an appropriate amount to Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the 
Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested 
by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at 
Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected 
or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make 
available for observation, inspection, or testing as Engineer may require, that portion of the Work in 
question, and provide all necessary labor, material, and equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, 
costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, 
inspection, and testing, and of satisfactory replacement or reconstruction (including but not 
limited to all costs of repair or replacement of work of others); and pending Contractor’s full 
discharge of this responsibility the Owner shall be entitled to impose a reasonable set-off against 
payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, then Contractor may submit a 
Change Proposal within 30 days of the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way that the completed Work will conform to the 
Contract Documents, then Owner may order Contractor to stop the Work, or any portion thereof, until 
the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not 
give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of 
any of them.  The Funding Agency must be notified immediately by the Owner if work is stopped. 
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14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 
Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform 
the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other 
provision of the Contract Documents, then Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, Owner may exclude Contractor from all or part 
of the Site, take possession of all or part of the Work and suspend Contractor’s services related thereto, 
and incorporate in the Work all materials and equipment stored at the Site or for which Owner has 
paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other contractors, and Engineer and Engineer’s 
consultants access to the Site to enable Owner to exercise the rights and remedies under this 
paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and 
remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments 
due under Article 15. Such claims, costs, losses and damages will include but not be limited to all costs 
of repair, or replacement of work of others destroyed or damaged by correction, removal, or 
replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under 
this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as 
the basis for progress payments and will be incorporated into a form of Application for Payment 
acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the number 
of units completed during the pay period, as determined under the provisions of Paragraph 13.03. 
Progress payments for cost-based Work will be based on Cost of the Work completed by Contractor 
during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but not 
more often than once a month), Contractor shall submit to Engineer for review an Application for 
Payment filled out and signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the Site or at another location agreed to in writing, 
the Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the materials and equipment free and clear 
of all Liens, and evidence that the materials and equipment are covered by appropriate property 
insurance, a warehouse bond, or other arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner. 
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2. Beginning with the second Application for Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments received on account of the Work have 
been applied on account to discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing Engineer’s 
reasons for refusing to recommend payment. In the latter case, Contractor may make the 
necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s review 
of the Application for Payment and the accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
13.03, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented 
that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect of the Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities specifically assigned to Engineer in the 
Contract; or 

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 
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d. to make any examination to ascertain how or for what purposes Contractor has used the 
money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to Owner free 
and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in Paragraph 
15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to 
protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or 
has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental Condition 
for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would constitute 
a default by Contractor and therefore justify termination for cause under the Contract 
Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will become due, 
and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled 
to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or damages on 
account of Contractor’s conduct in the performance or furnishing of the Work, including 
but not limited to claims, costs, losses, or damages from workplace injuries, adjacent 
property damage, non-compliance with Laws and Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, 
disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental Condition for 
which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal reviews, 
evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing 
or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 
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g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or 
has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a termination 
for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, 
Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

l. there are other items entitling Owner to a set off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the 
written recommendations of Engineer, Owner will give Contractor immediate written notice 
(with a copy to Engineer) stating the reasons for such action and the specific amount of the 
reduction, and promptly pay Contractor any amount remaining after deduction of the amount 
so withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, if Contractor remedies the reasons for such action. 
The reduction imposed shall be binding on Contractor unless it duly submits a Change Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as determined by Paragraph 15.01.C.1 
and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under 
the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, 
licensing, copyright, or royalty obligations, no later than seven days after the time of payment by 
Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is substantially complete and request that Engineer issue 
a certificate of Substantial Completion. Contractor shall at the same time submit to Owner and 
Engineer an initial draft of punch list items to be completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of 
the Work to determine the status of completion. If Engineer does not consider the Work substantially 
complete, Engineer will notify Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary 
certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall 
attach to the certificate a punch list of items to be completed or corrected before final payment. Owner 
shall have seven days after receipt of the preliminary certificate during which to make written objection 
to Engineer as to any provisions of the certificate or attached punch list. If, after considering the 
objections to the provisions of the preliminary certificate, Engineer concludes that the Work is not 
substantially complete, Engineer will, within 14 days after submission of the preliminary certificate to 
Owner, notify Contractor in writing that the Work is not substantially complete, stating the reasons 
therefor. If Owner does not object to the provisions of the certificate, or if despite consideration of 
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Owner’s bjections Engineer concludes that the Work is substantially complete, then Engineer will, 
within said 14 days, execute and deliver to Owner and Contractor a final certificate of Substantial 
Completion (with a revised punch list of items to be completed or corrected) reflecting such changes 
from the preliminary certificate as Engineer believes justified after consideration of any objections 
from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor 
will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review 
the builder’s risk insurance policy with respect to the end of the builder’s risk coverage, and confirm 
the transition to coverage of the Work under a permanent property insurance policy held by Owner.  
Unless Owner and Contractor agree otherwise in writing, Owner shall bear responsibility for security, 
operation, protection of the Work, property insurance, maintenance, heat, and utilities upon Owner’s 
use or occupancy of the Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be 
completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly 
Applications for Payment for completed punch list items, following the progress payment procedures 
set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion 
subject to allowing Contractor reasonable access to remove its property and complete or correct items 
on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed 
part of the Work which has specifically been identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that 
can be used by Owner for its intended purpose without significant interference with Contractor’s 
performance of the remainder of the Work, subject to the following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or occupy any such 
part of the Work that Owner believes to be substantially complete. If and when Contractor agrees 
that such part of the Work is substantially complete, Contractor, Owner, and Engineer will follow 
the procedures of Paragraph 15.03.A through E for that part of the Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers any 
such part of the Work substantially complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make 
an inspection of that part of the Work to determine its status of completion. If Engineer does not 
consider that part of the Work to be substantially complete, Engineer will notify Owner and 
Contractor in writing giving the reasons therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 15.03 will apply with respect to certification of 
Substantial Completion of that part of the Work and the division of responsibility in respect thereof 
and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with 
the requirements of Paragraph 6.05 regarding builder’s risk or other property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor 
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in writing of all particulars in which this inspection reveals that the Work, or agreed portion thereof, is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified 
during the final inspection and has delivered, in accordance with the Contract Documents, all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates or other 
evidence of insurance, certificates of inspection, annotated record documents (as provided in 
Paragraph 7.11), and other documents, Contractor may make application for final payment. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all Work, 
materials, and equipment has passed to Owner free and clear of any Liens or other title 
defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights 
arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) 
the releases and receipts include all labor, services, material, and equipment for which a Lien could 
be filed; and (b) all payrolls, material and equipment bills, and other indebtedness connected with 
the Work for which Owner might in any way be responsible, or which might in any way result in 
liens or other burdens on Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a 
bond or other collateral satisfactory to Owner to indemnify Owner against any Lien, or Owner at 
its option may issue joint checks payable to Contractor and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment and accompanying documentation as 
required by the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within ten days 
after receipt of the final Application for Payment, indicate in writing Engineer’s recommendation 
of final payment and present the Application for Payment to Owner for payment. Such 
recommendation shall account for any set-offs against payment that are necessary in Engineer’s 
opinion to protect Owner from loss for the reasons stated above with respect to progress 
payments. At the same time Engineer will also give written notice to Owner and Contractor that 
the Work is acceptable, subject to the provisions of Paragraph 15.07. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicating in writing the reasons for refusing to 
recommend final payment, in which case Contractor shall make the necessary corrections and 
resubmit the Application for Payment. 
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C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final 
payment as established by the Engineer’s written recommendation of final payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for 
Payment and accompanying documentation, the amount recommended by Engineer (less any further 
sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to set-
offs for liquidated damages and set-offs allowed under the provisions above with respect to progress 
payments) will become due and shall be paid by Owner to Contractor. 

15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights against 
Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective 
Work appearing after final inspection pursuant to Paragraph 15.05, from Contractor’s failure to comply 
with the Contract Documents or the terms of any special guarantees specified therein, from 
outstanding Claims by Owner, or from Contractor’s continuing obligations under the Contract 
Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and 
rights against Owner other than those pending matters that have been duly submitted or appealed 
under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special guarantee required by the Contract Documents, or 
by any specific provision of the Contract Documents), any Work is found to be defective, or if the repair 
of any damages to the Site, adjacent areas that Contractor has arranged to use through construction 
easements or otherwise, and other adjacent areas used by Contractor as permitted by Laws and 
Regulations, is found to be defective, then Contractor shall promptly, without cost to Owner and in 
accordance with Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with 
Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of 
others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the defective 
Work corrected or repaired or may have the rejected Work removed and replaced. Contractor shall 
pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair or such removal and replacement (including 
but not limited to all costs of repair or replacement of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction period for that item may start to run from an 
earlier date if so provided in the Specifications. 
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D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this paragraph, the correction period hereunder with respect to such 
Work will be extended for an additional period of one year after such correction or removal and 
replacement has been satisfactorily completed. 

E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. 
The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions 
of any applicable statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix 
the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. 
Contractor shall be entitled to an adjustment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such suspension. Any Change Proposal seeking such 
adjustments shall be submitted no later than 30 days after the date fixed for resumption of Work.  The 
Funding Agency must be notified immediately by the Owner if any work is stopped. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by Contractor and 
justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract 
Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 
4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and 
any surety) ten days written notice that Owner is considering a declaration that Contractor is in default 
and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract 
is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 
3. Funding Agency must be notified immediately by the Owner if termination of the contract occurs. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the 
Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, 
incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and complete the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor 
within seven days of receipt of notice of intent to terminate begins to correct its failure to perform 
and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds the cost to complete the Work, including all related claims, costs, losses, and damages 
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(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals) sustained by Owner, such excess will be paid to Contractor. If the cost to complete 
the Work including such related claims, costs, losses, and damages exceeds such unpaid balance, 
Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by 
Owner will be reviewed by Engineer as to their reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When exercising any rights or remedies under this 
paragraph, Owner shall not be required to obtain the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, 
or any rights or remedies of Owner against Contractor or any surety under any payment bond or 
performance bond. Any retention or payment of money due Contractor by Owner will not release 
Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of 
Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and profit 
on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in connection 
with uncompleted Work, plus fair and reasonable sums for overhead and profit on such 
expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred to 
prepare a termination for convenience cost proposal. 

4. Funding Agency must be notified immediately by the Owner if contract is terminated. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or 
other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any 
Application for Payment within 45 days after it is submitted, or (3) Owner fails for 30 days to pay 
Contractor any sum finally determined to be due, then Contractor may, upon seven days written notice 
to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure 
within that time, terminate the contract and recover from Owner payment on the same terms as 
provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has 
failed to act on an Application for Payment within 45 days after it is submitted, or Owner has failed for 
30 days to pay Contractor any sum finally determined to be due, Contractor may, seven days after 
written notice to Owner and Engineer, stop the Work until payment is made of all such amounts due 
Contractor, including interest thereon.  The provisions of this paragraph are not  
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intended to preclude Contractor from submitting a Change Proposal for an adjustment in Contract 
Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution 
under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; and 

2. Disputes between Owner and Contractor concerning the Work or obligations under the Contract 
Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or Contractor 
may: 

1. elect in writing to invoke the dispute resolution process provided for in the Supplementary 
Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution process; or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed 
to, give written notice to the other party of the intent to submit the dispute to a court of competent 
jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be 
deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or to a member 
of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 
known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first 
and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday 
or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from 
the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are not to be construed in any way as a 
limitation of, any rights and remedies available to any or all of them which are otherwise imposed or 
available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the 
Contract. The provisions of this paragraph will be as effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, obligation, right, and remedy to which they apply.
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other 
matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors, shall be liable to Contractor for any claims, costs, 
losses, or damages sustained by Contractor on or in connection with any other project or anticipated 
project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it 
affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in 
accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive 
final payment, completion, and acceptance of the Work or termination or completion of the Contract 
or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these 
General Conditions. 
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SUPPLEMENTARY CONDITIONS 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract, EJCDC® C-700 (2013 Edition).  All provisions that are not so amended or 
supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General 
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated 
below, which are applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used 
in the General Conditions, with the prefix "SC" added thereto. 

ARTICLE 1 – 1 – DEFINITIONS AND TERMINOLOGY 

SC-1.01.  Add to the list of definitions in Paragraph 1.01.A by inserting the following as numbered items 
in their proper alphabetical positions: 

Geotechnical Baseline Report (GBR) — The interpretive report prepared by or for Owner regarding 
subsurface conditions at the Site, and containing specific baseline geotechnical conditions that may be 
anticipated or relied upon for bidding and contract administration purposes, subject to the controlling 
provisions of the Contract, including the GBR’s own terms. The GBR is a Contract Document. 

Geotechnical Data Report (GDR) — The factual report that collects and presents data regarding actual 
subsurface conditions at or adjacent to the Site, including Technical Data and other geotechnical data, 
prepared by or for Owner in support of the Geotechnical Baseline Report. The GDR’s content may include 
logs of borings, trenches, and other site investigations, recorded measurements of subsurface water levels, 
the results of field and laboratory testing, and descriptions of the investigative and testing programs. The 
GDR does not include an interpretation of the data. If opinions, or interpretive or speculative non-factual 
comments or statements appear in a document that is labeled a GDR, such opinions, comments, or 
statements are not operative parts of the GDR and do not have contractual standing. Subject to that 
exception, the GDR is a Contract Document. 

Funding Agency is defined as the New Mexico Finance Authority Colonias Infrastructure Board. 

SC-1.01.A.49 Add to the following language at the end of last sentence of Paragraph 1.01.A.48:   

Abnormal Weather Conditions – Conditions of extreme or unusual weather for a given region, elevation, 
or season as determined by Engineer.  Extreme or unusual weather that is typical for a given region, 
elevation, or season should not be considered Abnormal Weather Conditions. 

ARTICLE 2 – 2 – PRELIMINARY MATTERS 

SC-2.01  Delete Paragraphs 2.01 B. and C. in their entirety and insert the following in their place: 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner copies of the policies of insurance (including 
all endorsements, and identification of applicable self-insured retentions and deductibles) required to be 
provided by Contractor in Article 6. Contractor may block out (redact) any confidential premium or pricing 
information contained in any policy or endorsement furnished under this provision. 

C. Evidence of Owner’s Insurance: After receipt from Contractor of the executed counterparts of the 
Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to 
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Contractor copies of the policies of insurance to be provided by Owner under Article 6 (if any). Owner may 
block out (redact) any confidential premium or pricing information contained in any policy or endorsement 
furnished under this provision. 

SC-2.02.A.  Amend the first sentence of Paragraph 2.02.A. to read as follows: 

Owner shall furnish to Contractor [5] copies of the Contract Documents (including one fully executed 
counterpart of the Agreement), and one copy in electronic portable document format (PDF). 

SC- 4.01.A Amend the last sentence of Paragraph 4.01.A by striking out the following words:  In no event will 
the Contract Times commence to run later than the sixtieth day after the day of Bid opening or the thirtieth 
day after the Effective Date of the Contract, whichever date is earlier. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

5.03    Subsurface and Physical Conditions 

SC 5.03 Delete paragraphs 5.03.A and 5.03B in their entirety and insert the following: 

A. No reports of explorations or tests of subsurface conditions at or adjacent to the Site, or drawings of 
physical conditions relating to existing surface or subsurface structures at the Site, are known to Owner. 

B. Geotechnical Baseline Reports: Some project owners use a Geotechnical Baseline Report (GBR) for 
projects (or portions of a project) in which the subsurface conditions will play a significant role. Providing 
a GBR may result in bids with lower contingencies for subsurface conditions, and simplify the application 
of the differing site conditions provisions in Article 5 of the General Conditions. Commentary on 
Geotechnical Baseline Reports is presented in EJCDC® C-001. See also Geotechnical Baseline Reports for 
Construction—Suggested Guidelines, by Randall J. Essex, P.E., ASCE 2007. In many cases it may be 
advantageous for Owner, Engineer, or the geotechnical engineer to engage a consultant with GBR 
experience to assist in preparation of the GBR and related documents. 

5.06 Hazardous Environmental Conditions 

 SC-5.06  Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following: 

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are known to 
Owner. 

B. Not Used. 

ARTICLE 6 – BONDS AND INSURANCE 

6.02   Insurance—General Provisions 

SC-6.02 Add the following paragraph immediately after Paragraph 6.02.B: 

1. Contractor must obtain worker’s compensation insurance. 

6.03 Contractor’s Insurance 

SC 6.03 Add the following new paragraph immediately after Paragraph 6.03.J: 

K. The limits of liability for the insurance required by Paragraph 6.03 of the General Conditions shall provide 
coverage for not less than the following amounts or greater where required by Laws and Regulations: 
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1. Workers’ Compensation, and related coverages under Paragraphs 6.03.A.1 and A.2 of the General 
Conditions: 

State: Statutory 

Employer’s Liability: 
   Bodily injury, each 
accident  $100,000 
   Bodily injury by 
disease, each employee  $100,000 
   Bodily injury/disease 
aggregate  $500,000 
 

2. Contractor’s Commercial General Liability under Paragraphs 6.03.B and 6.03.C of the General 
Conditions: 

General Aggregate  $2,000,000 
Products - Completed 
Operations Aggregate  $2,000,000 
Personal and Advertising Injury
   $1,000,000 
Each Occurrence (Bodily Injury 
and Property Damage)  $1,000,000 
 

3. Automobile Liability under Paragraph 6.03.D. of the General Conditions: 

Bodily Injury: 

   Each person   $1,000,000   

   Each accident $2,000,000   
 

Property Damage: 

Combined Single Limit of $2,000,000.   

4. Excess or Umbrella Liability per Project: 

Per Occurrence  $1,000,000 

General Aggregate  $1,000,000 

5. Contractor’s Pollution Liability:        

Each Occurrence  $1,000,000 

General Aggregate  $1,000,000 

Limited to Jobsite   

X If box is checked, Contractor is 
not required to provide 
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Contractor’s Pollution Liability 
insurance under this Contract 

 

SC-6.05.   Add the following to the list of requirements in Paragraph 6.05.A, as a numbered item: 

14.  be subject to a deductible amount of no more than $5,000.00 for direct physical loss in any one 
occurrence. 

SC-6.05.A.  Delete Paragraph 6.05.A of the General Conditions and substitute the following in its place: 

Contractor shall provide and maintain installation floater insurance for property under the care, 
custody, or control of Contractor. The installation floater insurance shall be a broad form or “all 
risk” policy providing coverage for all materials, supplies, machinery, fixtures, and equipment that 
will be incorporated into the Work.  Coverage under the Contractor’s installation floater will 
include: 

1. any loss to property while in transit, 

2. any loss at the Site, and 

3. any loss while in storage, both on-site and off-site. 

Coverage cannot be contingent on an external cause or risk, or limited to property for which the 
Contractor is legally liable. The Contractor will be solely responsible for any deductible carried under 
this coverage and claims on materials, supplies, machinery, fixture, and equipment that will be 
incorporated into the Work while in transit or in storage.  This policy will include a waiver of 
subrogation applicable to Owner, Contractor, Engineer, all Subcontractors, and the officers, 
directors, partners, employees, agents and other consultants and subcontractors of any of them. 

 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.02 Labor; Working Hours 

SC-7.04.A Amend the third sentence of Paragraph 7.04.A by striking out the following words:  Unless the 
specification or description contains or is followed by words reading that no like, equivalent, or ‘or – equal’ item 
is permitted. 

SC-7.04.A.1  Amend the third sentence of Pragraph a.3 by striking out “and;” and adding a period at the end 
of Paragrph a.3. 

SC -7.04.A.1  Delete paragraph 7.04.A.1.a.4 in its entirety and insert the following in its place;  

[Delete] 
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SC 7.06.A Amend Paragraph 7.06 A by adding the following text to the end of the Paragraph:  The 
Contractor shall not award work valued at more than fifty percent of the Contract Price to Subcontractor(s), 
without prior written approval of the Owner. 

SC 7.06.B Delete paragraph 7.06.B in its entirety and insert the following in its place:  [Deleted] 

SC 7.06.E Amend the second sentence of Paragraph 7.06 E by striking out “Owner may also require 
Contractor to retain specific replacements; provide, however, that”. 

 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.13 Owner’s Site Representative 

SC-9.13  Add the following new paragraph immediately after Paragraph 9.12 of the General Conditions: 

SC-9.13 Owner will furnish an “Owner’s Site Representative” to represent Owner at the Site and assist Owner 
in observing the progress and quality of the Work. The Owner’s Site Representative is not Engineer’s consultant, 
agent, or employee.  Owner’s Site Representative will be Frank Madrid, Utilities and Maintenance 
Superintendent.  Owner’s Site Representative will communicate only through the Engineer to the Contractor.    

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.03 Project Representative 

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.A: 

B. The Resident Project Representative (RPR) will be Engineer's representative at the Site, will act as 
directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR's actions. 

1. General: RPR's dealings in matters pertaining to the Work in general shall be with Engineer and 
Contractor. RPR's dealings with Subcontractors shall only be through or with the full knowledge and approval 
of Contractor. RPR shall generally communicate with Owner only with the knowledge of and under the direction 
of Engineer. 

2. Schedules:  Review the progress schedule, schedule of Shop Drawing and Sample submittals, and 
Schedule of Values prepared by Contractor and consult with Engineer concerning acceptability. 

3. Conferences and Meetings:  Attend meetings with Contractor, such as preconstruction conferences, 
progress meetings, job conferences, and other Project-related meetings, and prepare and circulate copies of 
minutes thereof. 

4. Liaison: 

a. Serve as Engineer’s liaison with Contractor. Working principally through Contractor’s authorized 
representative or designee, assist in providing information regarding the provisions and intent of the Contract 
Documents. 

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s operations affect 
Owner’s on-Site operations. 
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c. Assist in obtaining from Owner additional details or information, when required for proper execution 
of the Work. 

5. Interpretation of Contract Documents:  Report to Engineer when clarifications and interpretations of 
the Contract Documents are needed and transmit to Contractor clarifications and interpretations as issued by 
Engineer. 

6. Shop Drawings and Samples: 

a. Record date of receipt of Samples and Contractor-approved Shop Drawings. 

b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of 
availability of Samples for examination. 

c. Advise Engineer and Contractor of the commencement of any portion of the Work requiring a 
Shop Drawing or Sample submittal for which RPR believes that the submittal has not been approved by 
Engineer. 

7. Modifications: Consider and evaluate Contractor’s suggestions for modifications in Drawings or 
Specifications and report such suggestions, together with RPR’s recommendations, if any, to Engineer. Transmit 
to Contractor in writing decisions as issued by Engineer. 

8. Review of Work and Rejection of Defective Work: 

a. Conduct on-Site observations of Contractor’s work in progress to assist Engineer in determining 
if the Work is in general proceeding in accordance with the Contract Documents. 

b. Report to Engineer whenever RPR believes that any part of Contractor’s work in progress is 
defective, will not produce a completed Project that conforms generally to the Contract Documents, or 
will imperil the integrity of the design concept of the completed Project as a functioning whole as 
indicated in the Contract Documents, or has been damaged, or does not meet the requirements of any 
inspection, test or approval required to be made; and advise Engineer of that part of work in progress 
that RPR believes should be corrected or rejected or should be uncovered for observation, or requires 
special testing, inspection or approval. 

9. Inspections, Tests, and System Start-ups: 

a. Verify that tests, equipment, and systems start-ups and operating and maintenance training are 
conducted in the presence of appropriate Owner’s personnel, and that Contractor maintains adequate 
records thereof. 

b. Observe, record, and report to Engineer appropriate details relative to the test procedures and 
systems start-ups. 

10. Records: 

a. Prepare a daily report or keep a diary or log book, recording Contractor’s hours on the Site, 
Subcontractors present at the Site, weather conditions, data relative to questions of Change Orders, 
Field Orders, Work Change Directives, or changed conditions, Site visitors, deliveries of equipment or  
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materials, daily activities, decisions, observations in general, and specific observations in more detail as 
in the case of observing test procedures; and send copies to Engineer. 

b. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone 
numbers of all Contractors, Subcontractors, and major Suppliers of materials and equipment. 

c. Maintain records for use in preparing Project documentation. 

11. Reports: 

a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor’s 
compliance with the Progress Schedule and schedule of Shop Drawing and Sample submittals. 

b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives, and Field 
Orders. Obtain backup material from Contractor. 

c. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts of God 
endangering the Work, force majeure or delay events, damage to property by fire or other causes, or 
the discovery of any Constituent of Concern or Hazardous Environmental Condition. 

12. Payment Requests:  Review applications for payment with Contractor for compliance with the 
established procedure for their submission and forward with recommendations to Engineer, noting particularly 
the relationship of the payment requested to the Schedule of Values, Work completed, and materials and 
equipment delivered at the Site but not incorporated in the Work. 

13. Certificates, Operation and Maintenance Manuals:  During the course of the Work, verify that materials 
and equipment certificates, operation and maintenance manuals and other data required by the Contract 
Documents to be assembled and furnished by Contractor are applicable to the items actually installed and in 
accordance with the Contract Documents, and have these documents delivered to Engineer for review and 
forwarding to Owner prior to payment for that part of the Work. 

14. Completion: 

a. Participate in Engineer’s visits to the Site to determine Substantial Completion, assist in the 
determination of Substantial Completion and the preparation of a punch list of items to be completed 
or corrected. 

b. Participate in Engineer’s final visit to the Site to determine completion of the Work, in the 
company of Owner and Contractor, and prepare a final punch list of items to be completed and 
deficiencies to be remedied. 

c. Observe whether all items on the final list have been completed or corrected and make 
recommendations to Engineer concerning acceptance and issuance of the notice of acceptability of the 
work. 

C. The RPR shall not: 

1. Authorize any deviation from the Contract Documents or substitution of materials or 
equipment (including “or-equal” items). 

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents. 

3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers. 

4. Advise on, issue directions relative to, or assume control over any aspect of the means, 
methods, techniques, sequences or procedures of Contractor’s work. 
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5. Advise on, issue directions regarding, or assume control over security or safety practices, 
precautions, and programs in connection with the activities or operations of Owner or Contractor. 

6. Participate in specialized field or laboratory tests or inspections conducted off-site by others 
except as specifically authorized by Engineer. 

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor. 

8. Authorize Owner to occupy the Project in whole or in part. 
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SC-11.07.C  Add the following new paragraph immediately after Paragraph 11.07.B: 

All Contract Change Orders must be concurred with by Agency before they are implemented. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.02.C Delete Paragraph 13.02.C in its entirety and insert the following in its place: [Deleted] 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

SC 15.01.B Amend the second sentence of Paragraph 15.01.B.1 by striking out the following text: “a bill of 
sale, invoice, or other.” 

SC 15.01.C.1.a Review of Applications 

The Engineer can hold the progress payment and not recommend payment for any of the following reasons: 

1) The first progress payment can be held by the Engineer until all required submittals are provided to the 
Engineer for the start of reviews.  The Contractor shall provide a list of all submittals required with the 
first submittal.  The Engineer will review this list for completeness and advise the Contractor of any 
additional submittals required.  All required submittal deliveries are to be within two (2) weeks after the 
Notice to Proceed date. 

2) The Contractor must provide written documentation of when materials or equipment to be incorporated 
in the work were ordered by the Contractor. 

3) A certificate of compliance must be provided from the manufacturer for equipment or any material 
incorporated in the work during the progress payment period for which payment is being requested.  The 
Contractor must provide a cover form over the manufacturer’s certificate with a signature by a company 
official of the contracting business. 

4) An updated construction schedule must be provided with each progress payment request.  The first 
submittal of the construction schedule should indicate the proposed amount of time at the very beginning 
needed to obtain the engineer’s approval prior to being able to order materials, as applicable to the 
individual nature of the project. 

5) Prior to the engineer’s approval, each pay application must have a submittal of copies of the monthly 
SWPPP reports as applicable, the copies of the monthly Traffic Control diaries as applicable, and all quality 
assurance test reports that represent materials incorporated into the work for that payment period. 

SC 15.03.B Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of Substantial Completion and will require 
re-inspection or re-testing by Engineer, the cost of such re-inspection or re-testing, including the cost of time, 
travel and living expenses, shall be paid by Contractor to Owner. If Contractor does not pay, or the parties are 
unable to agree as to the amount owed, then Owner may impose a reasonable set-off against payments due 
under Article 15.  

SC-17.03 Attorneys’ Fees:  For any matter subject to final resolution under this Article, the prevailing party shall 
be entitled to an award of its attorneys’ fees incurred in the final resolution proceedings, in an equitable amount 
to be determined in the discretion of the court, arbitrator, arbitration panel, or other arbiter of the matter 
subject to final resolution, taking into account the parties’ initial demand or defense positions in comparison 
with the final result. 



 

Partial Pay Schedule 
EJCDC Form C-620 (2013 Edition) 

01700-1 
 

 

PARTIAL PAY SCHEDULE 
 

EJCDC No. C-620 (2013 Edition)



Contractor's Application for Payment No.
Application Application Date:

Period:

To From (Contractor): Via (Engineer):

(Owner):

Project: Contract:

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.:

1.  ORIGINAL CONTRACT PRICE.......................................................... $

2.  Net change by Change Orders................................................................ $

3.  Current Contract Price (Line 1 ± 2)...................................................... $

4.  TOTAL COMPLETED AND STORED TO DATE

     (Column F on Progress Estimate).......................................................... $

5.  RETAINAGE:

a. 10% X Work Completed......... $

b. 10% X Stored Material........... $

c. Total Retainage (Line 5a + Line 5b).............................. $

6.  AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c)............................ $

7.  LESS PREVIOUS PAYMENTS (Line 6 from prior Application)....... $

8.  CONSTRUCTION SUBTOTAL THIS APPLICATION.. $

9. NMGRT @ $

10. DUE to CONTRACTOR THIS APPLICATION $

11. BALANCE TO FINISH, PLUS RETAINAGE

    (Column G on Progress Estimate + Line 5 above)................................. $

Contractor's Certification

   Payment of: $

   is recommended by:

   Payment of: $

   is approved by:

By: Date:    Approved by:

Application for Payment - Change Order Summary

Deductions

Approved Change Orders

NET CHANGE BY

CHANGE ORDERS

Funding Agency (if applicable) (Date)

(Owner)

(Line 10 or other - attach explanation of the other amount)

(Line 10 or other - attach explanation of the other amount)

(Date)

Number

(Date)(Engineer)

TOTALS

Additions

The undersigned Contractor certifies that to the best of its knowledge: (1) all previous progress payments 
received from Owner on account of Work done under the Contract have been applied on account to 
discharge Contractor's legitimate obligations incurred in connection with Work covered by prior 
Applications for Payment; (2) title of all Work, materials and equipment incorporated in said Work or 
otherwise listed in or covered by this Application for Payment will pass to Owner at time of payment free 
and clear of all Liens, security interests and encumbrances (except such as are covered by a Bond 
acceptable to Owner indemnifying Owner against any such Liens, security interest or encumbrances); and 
(3) all Work covered by this Application for Payment is in accordance with the Contract Documents and 
is not defective.



Progress Estimate - Unit Price Work             Contractor's Application
OWNER:  

PAY APPLICATION:  
CONTRACTOR: 

PERIOD TO: 
CONTRACT PROJECT NUMBER :

TOTAL COMPLETED AND 
STORED TO DATE

TOTAL % 
COMPLETE BALANCE TO FINISH

Bid No. Item Unit Qty. Unit Price Amount Quantity Amount Quantity Amount Quantity Amount
CONTRACT BASIS

COMPLETED LAST 
PERIOD

COMPLETED THIS 
PERIOD



Stored Material Summary                                                 Contractor's Application
For (Contract): Application Number:

Application Period: Application Date:

B E G

Totals

Incorporated in Work Materials Remaining 
in Storage ($)                    
(D + E - F)

Date Placed 
into Storage 

Amount                  
($)

Date (Month/ 
Year)

Amount                  
($)

Amount Stored 
this Month ($)

A C D Subtotal Amount 
Completed and 
Stored to Date     

(D + E)

F
Bid 
Item 
No.

Supplier 
Invoice No.

Submittal No. 
(with 

Specification 

Storage 
Location Description of Materials or Equipment Stored

Stored Previously



 

Construction Contract Change Order 
01800-1 

 

 
 

CONSTRUCTION CONTRACT  
CHANGE ORDER 

 



Owner:  Modification No.:

Project Title:

Project No.:

Contractor: Engineer:
STANTEC CONSULTING SERVICES, INC.
3400 HIGHWAY 180 EAST, SUITE A
SILVER CITY, NM 88061

Reason Code:

Original Contract Value Original CCD Contract Completion Date
Net Change (From Previous Changes) -$                Net Change (From Previous Changes)
Contract Value (Prior to this Change) -$                Contract CCD (Prior to this Change)
Net Value Change -$                Net Time Change (Increase)
Current Value (After this Change) -$                Current CCD (After this Change)
Engineer's Recommendation: Contractor Acceptance:

Signature Date Signature Date
Funding Agency Review/Concurrence: Owner's Authorization/Direction:

Signature Date Signature Date

Construction Contract Change Order
01800-2

Construction Contract Modification/Change Order

Contract Price Contract Time

Date of Issue:  Effective Date: 
Type of Change

Justification: 
OT: Other

DE: Design Error

DO:  Design OmissionCR:  Customer Requested

TM: Time Only

OF: Unforeseen Condition

Modification (Authorizes)

Change Order (Directs)

Administrative Change



 

Certificate of Substantial Completion 
EJCDC C-625 (2013 Edition) 

01900-1 
 

CERTIFICATE OF 
SUBSTANTIAL COMPLETION 

 
EJCDC® C-625, Certificate of Substantial Completion.   

Prepared and published 2013 by the Engineers Joint Contract Documents Committee.   
 



 

Certificate of Substantial Completion 
EJCDC C-625 (2013 Edition) 

01900-2 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
Owner:  Owner's Contract No.:  
Contractor:  Contractor’s Project No.:  
Engineer:  Engineer's Project No.:  
Project:  Contract Name:  
  This [preliminary] [final] Certificate of Substantial Completion applies to:  

 All Work  The following specified portions of the Work: 

 

   
 Date of Substantial Completion  

The Work to which this Certificate applies has been inspected by authorized representatives of 
Owner, Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial 
Completion of the Work or portion thereof designated above is hereby established, subject to the 
provisions of the Contract pertaining to Substantial Completion. The date of Substantial Completion 
in the final Certificate of Substantial Completion marks the commencement of the contractual 
correction period and applicable warranties required by the Contract.  

A punch list of items to be completed or corrected is attached to this Certificate.  This list may not 
be all-inclusive, and the failure to include any items on such list does not alter the responsibility of 
the Contractor to complete all Work in accordance with the Contract.   

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, 
heat, utilities, insurance, and warranties upon Owner's use or occupancy of the Work shall be as 
provided in the Contract, except as amended as follows: [Note: Amendments of contractual 
responsibilities recorded in this Certificate should be the product of mutual agreement of Owner and 
Contractor; see Paragraph 15.03.D of the General Conditions.] 

Amendments to Owner's 
responsibilities:  None  

 As follows  
   
Amendments to 
Contractor's responsibilities:  None  
 As follows:  

 
The following documents are attached to and made a part of this Certificate: [punch list; others] 
 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents, nor is it a release of Contractor's obligation to complete the Work in accordance with 
the Contract. 
 

EXECUTED BY ENGINEER: RECEIVED: RECEIVED: 

By:  By:  By:  
 (Authorized signature)  Owner (Authorized Signature)  Contractor (Authorized Signature) 

Title:  Title:  Title:  



 
 

State of NM Labor Standard Provisions 
02000-1 

 

  
 
 
 
 
 

STATE OF NEW MEXICO 
LABOR STANDARD PROVISIONS 

(STATE WAGE RATES) 
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Approved Wage Decision Number: SM-21-1100-A
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� �����������������	�
����������������������������������
�������������������������������� ���!�"�������#��$%��������&����!��������� ����'�$��(�"�� �#!�!���(����&&��)� *�+���!�����#�,�!��'�$��(�"�� �#!�!���(����&&��)� ����-&�!��.,�/0/.,�'�$�(!���$�������������!�������!�����(��#��$%��*�1��'�$��(�"�� �#!�!���(����&&��)� ����2�'�.0,�/0/.,�$���������!� ��� ���$����#��$%��*��� � � ���������������������������������������������������������������������������������������������������������� � � ���33456784�9:;<:=>�?��@A@?��B=C<DB�E:>�F�@A@?� � �33456784��E:>�G��@A@?��� ��=:H4�IJ:KK7375:67C;� L:K4�
:64�� M=7;D4�
:64�� L:K4�
:64� M=7;D4�
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Davis Bacon (Federal Wage Rates) 
03000-1 

 

 
 
 
 

DAVIS BACON 
(FEDERAL WAGE RATES) 

 
 

 
 
 
 
 



 
 

Technical Specifications 
04000-1 

 
 

 
 
 
 
 

TECHNICAL SPECIFICATIONS 
 

The current edition of the New Mexico Department of Transportation (NMDOT) Standard 
Specifications for Highway and Bridge Construction as amended by the contract documents 
shall govern on this project. Where NMDOT and the contract documents are in conflict, the 
contract documents shall govern. 
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Item – 701001 Panel Signs Lighted 
 
Description: 
The contractor shall install LED enhanced signs at locations indicated on the project plans. 
 
Material: 

 LED Enhanced Sign System 
 2 ½” (minimum) Square Tube Sign post and breakaway base post 

 
The LED Enhanced Sign System shall conform to the following specifications and the details on 
project plans. The Manufacturer shall provide components for solar-powered LED Sign 
Assemblies which are activated via a radar sensor. Components for each assembly shall 
include:  

 Sign Panel with LED lights 
 Solar panel 
 Control Circuit 
 Battery Pack 
 Necessary wiring and assembly hardware that are all assembled onto a single pole. Pole 

mounted radar sensor assembly along with all wiring and pole mounting hardware also 
included. 

 
Primary Function: 
The primary function of the LED Enhanced Sign is to provide a highly visible, enhanced warning 
to road users of an impending change in traffic behavior. The LED Enhanced sign is activated 
when there is an approaching vehicle that is exceeding the radar’s programmable speed 
threshold, or when the push button is activated.  
 
Specific Functional and Electrical Hardware Requirements: 
System 

 Each warning system shall consist of a warning indicator along with a Doppler radar that 
shall trigger it. 

 Shall operate on solar-assisted battery power. 
 Solar charging of the battery packs shall be managed with the solar regulator circuitry 

which is integrated into the LED Enhanced Sign control circuit. 
 Individual components shall be independently replaceable, equipped with approved 

terminal strips or wire-end molded connectors. 
 
LED Enhanced Sign 

 All signs shall conform to 2009 Federal Highway Administration’s MUTCD section 2A.07 
on retro reflectivity and illumination. Each sign shall have eight quantity daylight visible 
LEDs that are embedded individually into 1" diameter holes around the perimeter of the 
sign and shall be ultrasonically welded to the sign assembly to provide maximum 
strength and rigidity. 

 Each sign blank material shall be a minimum of 0.080" thick aluminum. 
 Sign sheeting shall conform to the Standard Specifications. 
 Sign panel shall be provided with protective overlay film to provide an additional layer of 

graffiti protection. 
 Shall consist of eight quantity high power, 1 watt LEDs, colored per the requirements, 

with a viewing angle of 15° 



2 
 

 Shall have each LED sealed within a 7/8" diameter, heat-dissipating plastic enclosure to 
provide resistance to weather and vibration. 

 Shall have the LEDs wired in strings to activate simultaneously per MUTCD standards. 
 Shall have the LEDs wired in parallel electrically so that remaining LEDs continue to 

flash in the event of the failure of any individual LED. 
 Wiring between LEDs shall be encapsulated inside approximate 1" x 3/8" aluminum 

extrusions secured to the back of each sign assembly, to provide weather resistance 
and protection. 

 Each sign shall have two holes for mounting to a post or pole. Optional vandal-resistant 
fasteners to mount the LED Enhanced sign assembly to a pole or post shall be available. 

 UV-resistant label(s) shall be applied to the back of each sign assembly and shall 
include specific information such as the manufacturer, manufacturer phone number, 
model number, serial number, date of manufacture and any applicable regulatory 
compliance information. 

 
Sign Control Cabinet 
Shall house the Sign Control Circuit, Battery Pack and Terminal Block for connection of the 
motion detector and Sign. It shall: 

 Be NEMA 3R Type, constructed of a minimum 0.080” thick aluminum. 
 Be approximately 12” tall, 7.5” wide and 7” deep. 
 Have screened vents and drains to promote airflow and prevent insects and other 

foreign matter from entering the cabinet. 
 For security, include a #2 traffic lock or similar with keys for the access door. 
 Have an access door with two tamper-resistant stainless-steel hinges. 
 Facilitate maintenance or repairs by being constructed with a removable control panel on 

the interior to which all control circuit components either mount or connect. 
 For easy installation on a wide range of pole sizes and types, utilize four approximately 

5/16”-18 stainless steel mounting studs that mate to a range of bracket options. 
 Include two banding style brackets that fit poles with a 2-3/8” or larger diameter to 

ensure secure mounting to the supporting post. 
 To prevent corrosion, the cabinet construction and mounting hardware shall be either 

aluminum or stainless steel. 
 Have the option to be mounted with anti-vandal hardware. 
 Have a UV resistant label that is applied to the exterior of the cabinet that includes 

system specific information including model number, serial number, date of manufacture 
and any applicable regulatory compliance information. 

 
Sign Control Circuit 
Consists of an integrated Programmable Flash Controller and Solar Charge Regulator, and 
shall: 

 Include integrated constant-current LED drivers with a minimum of two-channel output 
for driving one or two sign units. 

 Flash the LEDs 50 to 60 flashes per minute. 
 Provide 6 levels of Sign LED brightness through LED drive current control as determined 

by the solar panel charge input. 
 Have multiple programmable function options: 

o Run from Dusk to Dawn 
o Run 24 hours per day, 7 days per week. 
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o Run for a programmable time when activated via switch, button contact closure 
or when triggered from a wireless transceiver or an external sensor such as a 
wireless transmitter, radar, presence detector or loop detector with a compatible 
sensor output. 

 Have a fully programmable battery charging and load control algorithm that is adjustable 
for user specific applications (Profiles loaded at the factory) 

o Autonomous adjustable Duty cycle 0%-100% 
o Autonomous adjustable brightness 

 Automatically adjust the sign drive current control to optimize brightness for the ambient 
lighting conditions. 

 Have the sign drive outputs reach the full output current as programmed within the 
duration of the 100ms on-time. 

 Manage the battery charge and sign brightness levels and duty cycle in order to 
maximize the number of days of continuous use without any solar charging. 

 Be capable of solar charging a completely drained battery pack. 
 Include an integrated Real Time Clock (RTC) with on-board battery backup. 
 Have the capability of RS232 communication for programming with Windows-based 

software. 
 Seamlessly integrate with an optional 900 MHz FHSS wireless transceiver to form a 

network of connected devices. 
 Shall be housed inside an IP67 rated enclosure. 
 Operate between the temperatures of -40° to +176°F (-40° to +80°C) 

 
Battery Power 
The Battery Pack shall: 

 Be 4.8V, 27Ah Nickel Metal Hydride (NiMH). 
 Shall reside inside the NEMA 3R Type Control Cabinet 
 Be sealed in a plastic film to provide resistance to moisture and corrosion. 
 Operate between the temperatures of -40° to +176°F (-40° to +80°C ) 
 Be protected from overcurrent by means of a resettable fuse device. 
 Be protected from overheating by means of a thermocouple sensor. 

 
Solar Panel 

 The solar panel shall be constructed of an anodized aluminum frame, high transmission 
1/8" tempered glass, with silicon cells encapsulated in double-layer. 

 EVA, and with a white polymer backing. 
 For secure mounting, the solar panel is mounted to an aluminum plate and pole top 

bracket at a fixed angle of 45° to provide maximum insolation exposure*. To ensure 
maximum solar insolation regardless of installation location, the post top mounting 
system shall provide 360° of rotational direction adjustment. *Note that the Solar Panel 
must be oriented with Collector facing south. 

 The solar panel must be IEC61215, TUV, and UL 1703 certified. The solar panel shall 
operate at 6VDC nominal with a maximum output rating of 26 watts. 

 The solar panel specifications: 
o Overall Size: approximately 14" x 15.5" 
o Maximum power voltage: 8.8 VDC 
o Maximum power current: 3.06 A 
o Short circuit current: 3.24 A 
o Open circuit voltage: 10.4 VDC 
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o Operate from -40° to +194°F (-40° to +90°C) 
 All solar panel connectors shall conform to Ingress Protection, IP-67 rating, dust proof, 

and protected from temporary immersion in water up to 1 meter deep for 30 minutes. 
 All solar panel fasteners shall be anti-vandal pin-type set screws. Wrench shall be 

provided. 
 
Wiring and Connectors 
All LED connectors shall conform to Ingress Protection, IP-67 rating, dust proof and protected 
from temporary immersion in water up to 1 meter deep for 30 minutes. 
 
Radar Sensor 

 Shall be a one-piece programmable, stationary, directional, true Doppler Radar 
 Shall be programmed to monitor only the speed of the vehicles coming towards the 

system. 
 The operating band shall be the K-Band operating at a frequency of 24.125 Ghz ±5 Mhz 

with a power output of 5 mW. 
 Shall operate between 9 VDC and 18 VDC with reverse polarity protection. 
 Shall have a typical detection range of 300 feet on an open and level road when 

mounted 5 feet high. 
 Shall be programmable via an RS232 port or an optional Infrared remote programmer. 
 Shall have be accurate to ±0.5%, with a resolution of ±0.006 mph. 
 Shall have a programmable trigger range from 2 to 100 miles per hour. 
 Shall have a nominal operating current of 9mA @ 12VDC. 
 Shall operate from -40° to +185°F (-40° to +85°C). 

 
Warranty 
The Manufacturer shall offer a three-year unconditional warranty against all defects in material 
and workmanship. 
 
Construction Requirements: 
Contractor shall install these signs on a 2 ½ S sign post and sign post foundation as and at the 
locations indicated on the plans. 
 
Method of Measurement: 
Installation of LED Enhanced Sign system as each. 
 
Basis of Payment: 
Payment of this work will be made at the contract unit price which shall be full compensation for 
the item complete, in place. 



NMDOT STANDARD DRAWINGS

DRAWING NUMBER TITLE REVISION DATE

608-001-1 PEDESTRIAN ACCESS ROUTE GENERAL NOTES 1/13/2015

608-001-2 PERPENDICULAR CURB RAMPS 1/13/2015

608-001-3 PARALLEL CURB RAMPS 1/13/2015

608-001-4 DIAGONAL CURB RAMPS 1/13/2015

608-001-5 COMBINATION CURB RAMPS 1/13/2015

608-001-6 PEDESTRIAN REFUGE ISLAND 1/13/2015

608-001-7 CURB RAMP AND SIDEWALK TRANSITION DETAILS 1/13/2015

608-001-8 DETECTABLE WARNING SURFACE 1/13/2015

608-001-9 DRIVEWAY APRONS 1/13/2015

608-001-10 DRIVEWAY APRONS 1/13/2015

608-001-11 PEDESTRIAN ACCESS DETAILS STAIRWAY AND HANDRAILS 1/13/2015

608-001-12 PEDESTRIAN ACCESS DETAILS PARKING AND PASSENGER LOADING ZONES 1/13/2015

609-01-1/1 SIDEWALK CURB AND GUTTER 11/16/2009

701-02-1/3 SMALL SIGN SUPPORT INSTALLATION DETAILS 1/11/2005

701-02-2/3 SMALL SIGN SUPPORT INSTALLATION DETAILS 2/3/2005

701-02-3/3 MULTI-DIRECTIONAL SLIP BASE POST DETAILS 1/11/2005

702-01-1/1 TRAFFIC CONTROL GENERAL NOTES 12/11/2019

702-02-1/1 TEMPORARY TRAFFIC MARKINGS FOR CONSTRUCTION 12/11/2019

704-03-1/2 PAVEMENT MARKINGS AND MESSAGES 4/17/2008

704-03-2/2 PAVEMENT MARKINGS AND MESSAGES 4/17/2008

710S-01-1/1 PULL BOX DETAILS 10/30/2014

NM APWA WATER DETAILS

2301 WATERLINE CONNECTION DETAILS Feb-06

2315 PIPE TRENCH TERMINOLOGY Feb-06

2320 CONCRETE BLOCKING DESIGN Feb-06

2326 VALVE BOX Feb-06

2328 RING AND COVER FOR VALVE BOX Feb-06

2340 FIRE HYDRANT INSTALLATION Feb-06

2347 DETAILS ON TYPICAL FIRE HYDRANT LOCATIONS Feb-06

2361 TYPICAL METER BOX INSTALLATIONS Feb-06

2362 ¾” – 1” METERED SERVICE LINE INSTALLATION Feb-06

2366 METER BOX FOR ¾” AND 1” METERS Feb-06

2369 HEAVYWEIGHT METER BOX COVER & LID FOR ¾” AND 1” METERS Feb-06

NM APWA SANITARY SEWER DETAILS

2101 SEWER MANHOLE TYPE “C” Feb-06

2107 CONCRETE MANHOLE COVER TYPE “C” Feb-06

2110 MANHOLE FRAME AND COVERS Feb-06

2111 MANHOLE COVER ADJUSTMENT RING Feb-06

2118 SERVICE LINE CONNECTIONS AT MANHOLE Feb-06

2125 SERVICE LINE DETAILS Feb-06

2134 SEWER SERVICE REPLACEMENT DETAIL Feb-06

2140 ENCASEMENT DETAILS Feb-06

The following standard drawings and details are included in the project plans. Other standard drawings and/or details not listed 

below may also be applicable to this project.


	TABLE OF CONTENTS
	ARTICLE 1 - Bid Recipient
	This Bid is submitted to:
	The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within t...

	ARTICLE 2 - Bidder’s Acknowledgements
	Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such l...

	ARTICLE 3 - Bidder’s Representations
	In submitting this Bid, Bidder represents that:
	Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance of ...
	Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identi...
	Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-rela...
	Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the...
	Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furnishi...


	ARTICLE 4 - Bidder’s Certification
	Bidder certifies that:
	This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	“fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of fre...
	“collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and “coercive practice” means harming or threa...



	ARTICLE 5 - Basis of Bid
	Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	ARTICLE 6 - Time of Completion
	Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with the number of calendar days indicated in the Agreement.
	Bidder accepts the provisions of the Agreement as to liquidated damages.

	ARTICLE 7 - Attachments to this Bid
	The following documents are submitted with and made a condition of this Bid:
	1. Bid Form (Bid Proposal)
	2. Required Bid security;
	3. List of Proposed Subcontractors;
	4. List of Proposed Suppliers;
	5. Contractor’s License No.: __________ and NMWFS Registration No.:
	6. Non Collusion Affidavit
	7. Gross Receipts Tax Notification
	8. Addendum Acknowledgement


	ARTICLE 8 - Defined Terms
	The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 - Bid Submittal
	Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the extent...
	Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance...
	This obligation shall be null and void if:
	3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bond...
	3.2 All Bids are rejected by Owner, or
	3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).

	4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this B...
	5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in...
	6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due date.
	7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
	8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certifie...
	9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind t...
	10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision ...
	11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
	11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
	RESIDENT BUSINESS/CONTRACTOR PREFERENCE FORM
	ARTICLE 1 –  WORK
	ARTICLE 2 –  the project
	The Project, of which the Work under the Contract Documents is a part, is generally described as follows:  Furnish all labor, equipment, and material to construct designated improvements within the City of Las Vegas, NM.

	ARTICLE 3 –  ENGINEER
	3.01 The part of the Project that pertains to the Work has been designed by Stantec 6100 Seagull Street NE, Sutie 102B, Albuquerque, NM  87109 .
	3.02 The Owner has retained Beth Schatz, P.E. (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of ...

	ARTICLE 4 –  CONTRACT TIMES
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Days
	A. The Work will be substantially completed within 180 calendar days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph...
	B. Parts of the Work shall be substantially completed on or before the following Milestone(s): Not Applicable

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02...
	1. Substantial Completion: Contractor shall pay Owner $1,500.00 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final pay...
	3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
	4. Milestones: Not applicable


	4.04 Special Damages

	ARTICLE 5 –  CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:
	A. For all Work other than Unit Price Work, a lump sum of:  $__________.
	B. For all Unit Price Work, an amount equal to the sum of the extended prices (established for each separately identified item of Unit Price Work by multiplying the unit price times the actual quantity of that item):
	C. Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment) $__________.
	D. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.


	ARTICLE 6 –  PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the 25th day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that s...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not li...
	a. 100 percent of Work completed (with 10% retainage withheld); and
	b. 100 percent of cost of materials and equipment not incorporated in the Work (with 10% retainage withheld).


	B. Upon Substantial Completion of the entire construction to be provided under the Contract Documents.

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.


	ARTICLE 7 –  INTEREST
	All amounts not paid when due shall bear interest at the rate of 1.5 percent per annum.

	ARTICLE 8 –  CONTRACTOR’S REPRESENTATIONS
	8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
	B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been...
	E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and t...
	F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	ARTICLE 9 –  CONTRACT DOCUMENTS
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to ___, inclusive).
	2. Performance bond (pages ___ to ___, inclusive).
	3. Payment bond (pages ___ to ___, inclusive).
	4. Other bonds.
	___ (pages ___ to ___, inclusive).

	5. General Conditions (pages ___ to ___, inclusive).
	6. Supplementary Conditions (pages ___ to ___, inclusive).
	7. Specifications as listed in the table of contents of the Project Manual.
	8. Drawings (not attached but incorporated by reference) consisting of ___ sheets with each sheet bearing the following general title: ___ [or] the Drawings listed on the attached sheet index.
	9. Addenda (numbers ___ to ___, inclusive).
	10. Exhibits to this Agreement (enumerated as follows):
	a. Contractor’s Bid (pages ___ to ___, inclusive).

	11. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.
	d. Field Orders.

	12. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	13. There are no Contract Documents other than those listed above in this Article 9.
	14. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.



	ARTICLE 10 –  MISCELLANEOUS
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifi...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	10.06 Other Provisions
	A. None (Write none, if applicable).


	ARTICLE 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term’s singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specificall...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	5. Bidder—An individual or entity that submits a Bid to Owner.
	6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
	8. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Ef...
	9. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by Engineer concerni...
	10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein: seeking an adjustment of Contract Price or Contract Times, or both; contesting an initial decision by ...
	11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	12. Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	13. Contract Documents—Those items so designated in the Agreement, and which together comprise the Contract.
	14. Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents. .
	15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
	16. Contractor—The individual or entity with which Owner has contracted for performance of the Work.
	17. Cost of the Work—See Paragraph 13.01 for definition.
	18. Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date of the Contract—The date, indicated in the Agreement, on which the Contract becomes effective.
	20. Engineer—The individual or entity named as such in the Agreement.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	22. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.  The presence at the Site of materials that are necessary f...
	23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
	25. Milestone—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date or by a time prior to Substantial Completion of all the Work.
	26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the Bid.
	27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	28. Owner—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
	29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	30. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Docum...
	31. Project Manual—The written documents prepared for, or made available for, procuring and constructing the Work, including but not limited to the Bidding Documents or other construction procurement documents, geotechnical and existing conditions inf...
	32. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative or “RPR” includes any assistants or field staff of Resident Project Represe...
	33. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer’s review of the submittals and the performance of related construction activities.
	35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whet...
	37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
	38. Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
	39. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	40. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner makes an award of contract, subject to stated conditions.
	42. Supplementary Conditions—The part of the Contract that amends or supplements these General Conditions.
	43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	44. Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surface or subsurface structures at the Si...
	45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that co...
	46. Unit Price Work—Work to be paid for on the basis of unit prices.
	47. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	48. Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.


	1.02 Terminology
	A. The words and terms discussed in the following paragraphs are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or 15.04).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable o...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish ...

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	ARTICLE 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named insured and additional insured (as identified in the Supplementary C...
	C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each named insured and additional insured (as ...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully executed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request a...
	B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals.  Owner shall make such original printed record vers...

	2.03   Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise specifically required by the Contract Documents), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progre...


	2.04 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.05 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review for acceptability to Engineer as provided below the schedules submitted in acc...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.


	2.06 Electronic Transmittals
	A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop ...
	B. If the Contract does not establish protocols for electronic or digital transmittals, then Owner, Engineer, and Contractor shall jointly develop such protocols.
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...


	ARTICLE 3 –  Documents: Intent, Requirements, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic or digital versions of the Contract Documents (including any printed copies derived from such electronic or digital versions) and the printed record...
	D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
	E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.

	3.02 Reference Standards
	A. Standards Specifications, Codes, Laws and Regulations
	1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall me...
	Date of the Contract if there were no Bids), except as may be otherwise specifically stated in the Contract Documents.
	2. No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, c...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect...
	2. Contractor’s Review of Contract Documents: If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between suc...
	a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Requirements of the Contract Documents
	A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interp...
	B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer’s written clarification, interpretation, or de...
	C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specification...

	3.05 Reuse of Documents
	A. Contractor and its Subcontractors and Suppliers shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions, or reuse any...
	2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner’s express written consent, or violate any copyrights pertaining to such Contract Documents.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	ARTICLE 4 –  Commencement and Progress of the Work
	4.01 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days af...

	4.02 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date.

	4.03 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 11.

	B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except ...

	4.05 Delays in Contractor’s Progress
	A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract Price. Contra...
	B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control o...
	C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to a...
	1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
	2. Abnormal Weather Conditions;
	3. acts or failures to act of utility owners (other than those performing other work at or adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and
	4. acts of war or terrorism.

	D. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not ...
	E. Paragraph 8.03 governs delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.
	F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor.
	G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or Contract Times under this paragraph within 30 days of the commencement of the delaying, disrupting, or interfering event.


	ARTICLE 5 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	5.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner’s interest therein as necessary for giving ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	5.02 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements...
	2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a...

	B. Removal of Debris During Performance of the Work: During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste ...
	C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, applian...
	D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or press...

	5.03 Subsurface and Physical Conditions
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site;
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities); and
	3. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.


	5.04 Differing Subsurface or Physical Conditions
	A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site either:
	1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or
	2. is of such a nature as to require a change in the Drawings or Specifications; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine the necessity of Owner’s obtaining additional exploration or tests ...
	C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or phys...
	D. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an inc...
	a. such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
	a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise; or
	b. the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

	3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.05 Underground Facilities
	A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or adjacent to the Site is based on information and data furnished to Owner or Engineer by the o...
	1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
	b. locating all Underground Facilities shown or indicated in the Contract Documents as being at the Site;
	c. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
	d. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.


	B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy, then Contractor shall,...
	C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated in the Contract Documents, or was not shown or indicated with reasonable accuracy; obtain any pertin...
	D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground ...
	E. Possible Price and Times Adjustments:
	1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, or both, to the extent that any existing Underground Facility at the Site that was not shown or indicated in the Contract Documents, or was not shown o...
	a. Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated the existence or actual location of the Underground Facility in question;
	b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
	c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times; and
	d. Contractor gave the notice required in Paragraph 5.05.B.

	2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 days after Owner’s issuance of the Owner’s written statement to Contra...


	5.06 Hazardous Environmental Conditions at Site
	A. Reports and Drawings: The Supplementary Conditions identify:
	1. those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
	2. Technical Data contained in such reports and drawings.

	B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not C...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within ...
	D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs...
	E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contrac...
	F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying...
	G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to...
	H. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.


	ARTICLE 6 –  Bonds and Insurance
	6.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of all of Contractor’s obligations under the Contract. These bonds shall re...
	B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bon...
	C. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds in the required amounts.
	D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or its right to do business is terminated in any state or jurisdiction where any part of the Project is located, or the surety ceases to meet the requirement...
	E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner’s termination rights under Article 16.
	F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, Supplier, or other person or entity claiming to have furnished labor or materials used in the performance of the Work.

	6.02 Insurance—General Provisions
	A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in the Supplementary Conditions.
	B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue ins...
	C. Contractor shall deliver to Owner, with copies to each named insured and additional insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Contractor has o...
	D. Owner shall deliver to Contractor, with copies to each named insured and additional insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract), certificates of insurance establishing that Owner has obtained ...
	E. Failure of Owner or Contractor to demand such certificates or other evidence of the other party’s full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided...
	F. If either party does not purchase or maintain all of the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain...
	G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the Contractor from the Site, impose an appropriate set-off against payment, and exercise Owner’s termination rights under Article 16.
	H. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect to obtain equivalent insurance to protect such other party’s interests at the expense of the party who was required to pro...
	I. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.
	J. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner and other individuals and entities in the Contract.

	6.03 Contractor’s Insurance
	A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and employer’s liability insurance for:
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts.
	2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act coverage (if applicable).
	3. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees (by stop-gap endorsement in monopolist worker’s compensation states).
	4. Foreign voluntary worker compensation (if applicable).

	B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain commercial general liability insurance, covering all operations by or on behalf of Contractor, on an occurrence basis, against:
	1. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees.
	2. claims for damages insured by reasonably available personal injury liability coverage.
	3. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom.

	C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) and include the following coverages and endorsements:
	1. Products and completed operations coverage:
	a. Such insurance shall be maintained for three years after final payment.
	b. Contractor shall furnish Owner and each other additional insured (as identified in the Supplementary Conditions or elsewhere in the Contract) evidence of continuation of such insurance at final payment and three years thereafter.

	2. Blanket contractual liability coverage, to the extent permitted by law, including but not limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18.
	3. Broad form property damage coverage.
	4. Severability of interest.
	5. Underground, explosion, and collapse coverage.
	6.  Personal injury coverage.
	7. Additional insured endorsements that include both ongoing operations and products and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their equ...
	8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, “Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named Insured” or its equivalent.

	D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance against claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance, or use of any motor...
	E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess liability insurance written over the underlying employer’s liability, commercial general liability, and automobile liability insurance described in the paragrap...
	F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy covering third-party injury and property damage claims, including clean-up costs, as a result of pollution conditions arising from Contractor’s operations a...
	G. Additional insureds: The Contractor’s commercial general liability, automobile liability, umbrella or excess, and pollution liability policies shall include and list as additional insureds Owner and Engineer, and any individuals or entities identif...
	H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional services under this Contract, through a delegation of professional design services or otherwise, then Contractor shall be responsible for purchasing a...
	I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
	1. include at least the specific coverages provided in this Article.
	2. be written for not less than the limits of liability provided in this Article and in the Supplementary Conditions, or required by Laws or Regulations, whichever is greater.
	3. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed, or renewal refused until at least 10 days prior written notice has been given to Contractor.  Within three days of receipt of any such written n...
	4. remain in effect at least until final payment (and longer if expressly required in this Article) and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work as a warranty or correction obligation, or otherwi...
	5. be appropriate for the Work being performed and provide protection from claims that may arise out of or result from Contractor’s performance of the Work and Contractor’s other obligations under the Contract Documents, whether it is to be performed ...

	J. The coverage requirements for specific policies of insurance must be met by such policies, and not by reference to excess or umbrella insurance provided in other policies.

	6.04 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...
	B. Owner’s liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of Contractor’s obligations to the Owner, Engineer, or ...

	6.05 Property Insurance
	A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in the amount of the full insurable replacement cost thereof (subje...
	1. include the Owner and Contractor as named insureds, and all Subcontractors, and any individuals or entities required by the Supplementary Conditions to be insured under such builder’s risk policy, as insureds or named insureds. For purposes of the ...
	2. be written on a builder’s risk “all risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. cover, as insured property, at least the following: (a) the Work and all materials, supplies, machinery, apparatus, equipment, fixtures, and other property of a similar nature that are to be incorporated into or used in the preparation, fabrication...
	4. cover expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects).
	5. extend to cover damage or loss to insured property while in temporary storage at the Site or in a storage location outside the Site (but not including property stored at the premises of a manufacturer or Supplier).
	6. extend to cover damage or loss to insured property while in transit.
	7. allow for partial occupation or use of the Work by Owner, such that those portions of the Work that are not yet occupied or used by Owner shall remain covered by the builder’s risk insurance.
	8. allow for the waiver of the insurer’s subrogation rights, as set forth below.
	9. provide primary coverage for all losses and damages caused by the perils or causes of loss covered.
	10. not include a co-insurance clause.
	11. include an exception for ensuing losses from physical damage or loss with respect to any defective workmanship, design, or materials exclusions.
	12. include performance/hot testing and start-up.
	13. be maintained in effect, subject to the provisions herein regarding Substantial Completion and partial occupancy or use of the Work by Owner, until the Work is complete.

	B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 6.05 will contain a provision or endorsement that the coverag...
	C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for costs not covered because of the application of a policy deductible.
	D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder’s risk poli...
	E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in or supplement the builder’s risk or property insurance policies provided under this Paragraph 6.05, it may do so at Contractor’s expense.
	F. Insurance of Other Property: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, such as tools, construction equipment, or other personal property owned by Contractor, a Subcon...

	6.06 Waiver of Rights
	A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s risk policy, shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...
	D. Contractor shall be responsible for assuring that the agreement under which a Subcontractor performs a portion of the Work contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identi...

	6.07 Receipt and Application of Property Insurance Proceeds
	A. Any insured loss under the builder’s risk and other policies of insurance required by Paragraph 6.05 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, an...
	B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any appl...
	C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the money so received applied on account thereof, and the Work and the cost thereof covered by Change Order, if needed.


	ARTICLE 7 –  Contractor’s Responsibilities
	7.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	7.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	7.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	7.04 “Or Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the Contract Price has been based upon Contractor furnishing such item as sp...
	1. If Engineer in its sole discretion determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer shall deem it an “o...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	3) it has a proven record of performance and availability of responsive service; and
	4) it is not objectionable to Owner.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.



	B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Engineer will be the sole judge...
	D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be final and binding, and may not be reversed through an app...
	E. Treatment as a Substitution Request: If Engineer determines that an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may request that Engineer considered the proposed item as a substitute pursu...

	7.05 Substitutes
	A. Unless the specification or description of an item of material or equipment required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer autho...
	1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept r...
	2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
	3. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	a. shall certify that the proposed substitute item will:
	1) perform adequately the functions and achieve the results called for by the general design,
	2) be similar in substance to that specified, and
	3) be suited to the same use as that specified.

	b. will state:
	1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times,
	2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.

	c. will identify:
	1) all variations of the proposed substitute item from that specified, and
	2) available engineering, sales, maintenance, repair, and replacement services.

	d. shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other cont...


	B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed ...
	C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse...
	E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute at Contractor’s expense.
	F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer’s denial of a substitution request shall be final and binding, and...

	7.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to Owner.
	B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract to do so.
	C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against w...
	D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable, during the b...
	E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work. Owner also may require Contractor to retain specific replacements; provided, however, that Owner...
	F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or entity retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, or both,...
	G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
	H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
	I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	J. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwis...
	L. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for th...
	N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	O. Nothing in the Contract Documents:
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	7.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	7.08 Permits
	A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governme...

	7.09 Taxes
	A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	7.10 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, a...
	C. Owner or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time ...

	7.11  Record Documents
	A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Con...

	7.12 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of perso...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the cour...

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or i...
	F. Contractor’s duties and responsibilities for safety and protection shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 15.06.B that the Work is acceptable...
	G. Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contr...

	7.13 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	7.14 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	7.15 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	7.16 Shop Drawings, Samples, and Other Submittals
	A. Shop Drawing and Sample Submittal Requirements:
	1. Before submitting a Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review of that submittal, and that Contractor approves the submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be set forth in a written communication separa...

	B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals. Each submittal will be identified as Engineer may requ...
	1. Shop Drawings:
	a. Contractor shall submit the number of copies required in the Specifications.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Contractor shall submit the number of Samples required in the Specifications.
	b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes re...

	3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...

	C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with the accepted Schedule of Submittals, and pursuant to the applicable terms of the Specifications.
	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	3. Engineer’s review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
	4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3...
	5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 7.16.A and B.
	6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Ch...
	7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall result in such item becoming a Contract Document.
	8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.D.4.

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...
	2. Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three submittals. Engineer will record Engineer’s time for reviewing a fourth or subsequent submittal of ...
	3. If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Engineer’s charges to Owner for its review time, and Owner may impose a set-off against payments due to Contractor to secure reimbursement ...


	7.17 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal;
	6. the issuance of a notice of acceptability by Engineer;
	7. any inspection, test, or approval by others; or
	8. any correction of defective Work by Owner.

	D. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Contractor’s ...

	7.18 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members,...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	7.19 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design cri...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performanc...
	D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in th...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria specified by Owner or Engineer.


	ARTICLE 8 –  Other Work at the Site
	8.01 Other Work
	A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner’s employees, or through contracts between the Owner and third parties. Owner...
	B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance informatio...
	C. Contractor shall afford each other contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, and provide a reasonable...
	D. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 8, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...
	for the proper execution and results of Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such other work as fit and proper for integration with Contractor’s Work except for latent defects and deficiencies in such o...

	8.02 Coordination
	A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to arrange to have utility owners perform work at or adjacent to the ...
	1. the identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
	2. an itemization of the specific matters to be covered by such authority and responsibility; and
	3. the extent of such authority and responsibilities.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	8.03 Legal Relationships
	A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s employees, any other contractor working for Owner, or any utility owner for whom the Owner is responsible causes damage to the Work or to the property of C...
	B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site. If Contractor fails...
	C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a...
	D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor’s failure to take reasonable and customary measures to avoid suc...


	ARTICLE 9 –  Owner’s Responsibilities
	9.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	9.02 Replacement of Engineer
	A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer’s status under the Contract Documents shall be that of the former Engineer.

	9.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	9.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

	9.05 Lands and Easements; Reports, Tests, and Drawings
	A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.
	B. Owner’s duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
	C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.

	9.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.

	9.07 Change Orders
	A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

	9.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.

	9.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	9.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.

	9.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents (including obligations under proposed changes in the Work).

	9.12 Safety Programs
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed.
	B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.


	ARTICLE 10 –  Engineer’s Status During Construction
	10.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract.

	10.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Cont...

	10.03 Project Representative
	A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any s...

	10.04 Rejecting Defective Work
	A. Engineer has the authority to reject Work in accordance with Article 14.

	10.05 Shop Drawings, Change Orders and Payments
	A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth in Paragraph 7.16.
	B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, are set forth in Paragraph 7.19.
	C. Engineer’s authority as to Change Orders is set forth in Article 11.
	D. Engineer’s authority as to Applications for Payment is set forth in Article 15.

	10.06 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

	10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the ...

	10.08 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertakin...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also apply to the Resident Project Representative, if any.

	10.09 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives will comply with the specific applicable requirements of Owner’s and Contractor’s safety programs (if any) of which Engineer has been informed.


	ARTICLE 11 –  Amending the Contract Documents; Changes in the Work
	11.01 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	1. Change Orders:
	a. If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish amendments and sup...
	b. Owner and Contractor may amend those terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engi...

	2. Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subseq...
	3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as ind...


	11.02 Owner-Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Engineer’s recommendation, to the extent the c...

	11.03  Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case...

	11.04 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any Claim for an adjustment of Contract Price shall comply with the provisio...
	B. An adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Cont...

	C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.



	11.05 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any Claim for an adjustment in the Contract Times shall comply with the provi...
	B. An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph 4.05, concerning delays in Contractor’s progress.

	11.06 Change Proposals
	A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; appeal an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of...
	1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, includ...
	2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such actio...
	3. Binding Decision: Engineer’s decision will be final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12. Change proposals must be concurred to by the Funding Agency and approved ...

	B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will no...

	11.07 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders covering:
	1. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
	2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
	3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by t...
	4. changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results under Paragraph 11.06, or Article 12.

	B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as if fully executed.

	11.08 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...


	ARTICLE 12 –  Claims
	12.01 Claims
	A. Claims Process: The following disputes between Owner and Contractor shall be submitted to the Claims process set forth in this Article:
	1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;
	2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters.

	B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Pr...
	C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may ex...
	D. Mediation:
	1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate shall stay the Claim submittal and response process.
	2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process shall resume as of the date of the termina...
	3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

	E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, such action shall be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final r...
	F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either...
	G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and ...


	ARTICLE 13 –  Cost of the Work; Allowances; Unit Price Work
	13.01 Cost of the Work
	A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distin...
	1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
	2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those additional ...

	B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the Project, shall not include any of the costs itemized in Para...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof, whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloa...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.


	C. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

	D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order, Change Proposal, Claim, set-off, or other a...
	E. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acc...

	13.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances: Contractor agrees that:
	1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...

	C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	13.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereo...
	E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the Contract Price if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement;
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that it is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price, and the parties are unable to agree as to the amoun...



	ARTICLE 14 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	14.01 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, inspecti...

	14.02 Tests, Inspections, and Approvals
	A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by O...
	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
	2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	3. by manufacturers of equipment furnished under the Contract Documents;
	4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering shall ...

	14.03 Defective Work
	A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.
	B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and to reject defective Work.
	C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
	D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Wor...
	E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.
	F. Costs and Damages: In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limit...

	14.04 Acceptance of Defective Work
	If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so if concurrence from Funding Agency is obtained (if such acceptance occurs prior to final payment, subject to Engineer’s confi...

	14.05 Uncovering Work
	A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer’s observation, and then replace the covering, all at Contractor’s expense.
	C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or t...
	1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repla...
	2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...


	14.06 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order C...

	14.07 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer, or if Contractor fails to perform the Work in accordance with the Contract Do...
	B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses ...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 14.07.


	ARTICLE 15 –  Payments to Contractor; Set-Offs; Completion; Correction Period
	15.01 Progress Payments
	A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on acco...
	B. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	C. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to Owner, or return the Application to Contractor indicating...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
	6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s opinion to protect Owner from loss because:
	a. the Work is defective, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.


	D. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

	E. Reductions in Payment by Owner:
	1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
	a. claims have been made against Owner on account of Contractor’s conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, in...
	b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	c. Contractor has failed to provide and maintain required bonds or insurance;
	d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	f. the Work is defective, requiring correction or replacement;
	g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
	h. the Contract Price has been reduced by Change Orders;
	i. an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	j. liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or final completion of the Work;
	k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	l. there are other items entitling Owner to a set off against the amount recommended.

	2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and th...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.


	15.02 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obliga...

	15.03 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contr...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of i...
	D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respe...
	E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch li...
	F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	15.04 Partial Use or Occupancy
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. At any time Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, C...
	2. At any time Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other property insurance.


	15.05 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	15.06 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents;
	b. consent of the surety, if any, to final payment;
	c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
	d. a list of all disputes that Contractor believes are unsettled; and
	e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, service...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer’s written recommendation of final payment.
	D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application for Payment and accompanying documentation, the amount recommended by Engineer (less any further sum Owner is entitled to set off against Engineer’s recommend...

	15.07 Waiver of Claims
	A. The making of final payment will not constitute a waiver by Owner of claims or rights against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Para...
	B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted or appealed under the provisions of Article 17.

	15.08 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract Docume...
	1. correct the defective repairs to the Site or such other adjacent areas;
	2. correct such defective Work;
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year aft...
	E. Contractor’s obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitati...


	ARTICLE 16 –  Suspension of Work and Termination
	16.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor...

	16.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	4. Contractor’s repeated disregard of the authority of Owner or Engineer.

	B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) ten days written notice that Owner is considering a declaration that Contractor is in default and termination of the contract, Owner ...
	1. declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	2. enforce the rights available to Owner under any applicable performance bond.
	3. Funding Agency must be notified immediately by the Owner if termination of the contract occurs.

	C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stor...
	D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within seven days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
	E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	F. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or ...
	G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

	16.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.
	4. Funding Agency must be notified immediately by the Owner if contract is terminated.

	B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	16.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 45 days after i...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 45 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...
	intended to preclude Contractor from submitting a Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this paragraph.


	ARTICLE 17 –  Final Resolution of Disputes
	17.01 Methods and Procedures
	A. Disputes Subject to Final Resolution: The following disputed matters are subject to final resolution under the provisions of this Article:
	1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full; and
	2. Disputes between Owner and Contractor concerning the Work or obligations under the Contract Documents, and arising after final payment has been made.

	B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner or Contractor may:
	1. elect in writing to invoke the dispute resolution process provided for in the Supplementary Conditions; or
	2. agree with the other party to submit the dispute to another dispute resolution process; or
	3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.



	ARTICLE 18 –  Miscellaneous
	18.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person, by a commercial courier service or otherwise, to the individual or to a member of the firm or to an officer of the corporation for which it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the sender of the notice.


	18.02 Computation of Times
	A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by t...

	18.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	18.04 Limitation of Damages
	A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontr...

	18.05 No Waiver
	A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Contract.

	18.06 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptanc...

	18.07 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	18.08 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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